



D5 Consultant Project Management Acquisition Plan

[How to Schedule a Marketing Meeting](#)

[Request a Debriefing Meeting](#)

[Quality Forum Information](#)

[Planning & Environmental Management CAP](#)



The Florida Department of Transportation (FDOT) District 5 (D5) is pleased to provide the Consultant Project Management Consultant Acquisition Plan for 2024. Use this website to learn about upcoming projects, schedule marketing meetings, request a debriefing meeting, and find updates to assist with pursuits.

[Click here to access additional information](#)

* Last Updated: 7/9/2025

For more information, please email Consultant Project Management at: CC542.D5@dot.state.fl.us

[District Five 2026 Cap Map](#)

[District Five 2025 Professional Services Industry Forum Slides](#)

*** D5 DESIGN'S CONSULTANT ACQUISITION PLAN (CAP) FISCAL YEAR 2026 ***

STRUCTURES NOTE

[Structures Plan Exemption Form \(if needed\)](#)

If the advertisement for a project has been posted, plans are available for this project at the project links below with the exception of any exempt structures plans or other records which may be exempt or confidential and exempt. The shortlisted firms may be provided exempt structures plans if deemed necessary and such process(es) will be outlined during the advertisement process. If there are additional records you require not contained herein please contact the procurement officer listed in the advertisement. The procurement officer may request that you fill out Form # 050-020-26 (EXEMPT DOCUMENTS / SECURITY SYSTEM PLAN DISTRIBUTION FORM) (click on "STRUCTURE PLANS EXEMPTION FORM - if needed") if the records being requested are exempt or confidential and exempt, such as structures plans. Please be aware that submitting a Form #050-020-26 simply provides a basis for determination of entitlement to receipt and does not automatically entitle the requester to any unredacted documents which are made exempt or confidential and exempt pursuant to applicable law. If the advertisement has not yet been posted, please contact the Public Records Department at PublicRecords.D5@dot.state.fl.us for any requests of records not otherwise provided herein.

Source: FDOT D5 Consultant Project Management Acquisition Plan

#	AD # TBD	DESCRIPTION	FILES	EST. AMOUNT	WORK TYPE	PHASE	COUNTY	PROJECT MANAGER	WORK MIX	ADVERTISE DATE	SELECTION	DD and TRC MEMBERS	NOTES
1	FPN 448859-1 AD # 26559 (Previous ad 26511)	CONTINUING SERVICES CONTRACT FOR TRAFFIC OPERATIONS PROJECT MANAGEMENT		\$7,500,000 over 5 years	6.3.1 6.3.4 7.3	32	D/W	Tushar Patel	Continuing services contract for traffic operations project management services	ADVERTISES: 6/9/2025 RESPONSE DEADLINE: 6/23/2025	INTERVIEW	DD: Jay Williams TRC: Kevin Marquez Daniel Simpson Tricia Ballard	Marketing meetings have concluded.
2	FPN 454207-1 AD # 26516	SR 434 FROM US 17-92 TO SR 419	04-28-2025 05-06-2025 05-14-2025 05-27-2025	\$1,300,000	3.2	32	Seminole	Ryan Frazier	Resurfacing	ADVERTISES: 6/16/2025 RESPONSE DEADLINE: 6/30/2025	INTERVIEW	DD: Naziru Isaac TRC: Johnny Demosthenes Kyle Howard Jude Jean-Francois	Marketing meetings have concluded.
3	FPN 454209-1 AD # 26519	SR 44 FROM GRAND AVE ROUNDABOUT TO BOUNDARY AVE	4/21/2025 04-30-2025 05-19-2025 05-21-2025	\$925,000	3.2	32	Volusia	Randall Turner	Resurfacing	ADVERTISES: 6/23/2025 RESPONSE DEADLINE: 7/7/2025	INTERVIEW	DD: Todd Alexander TRC: Ayman Mohamed Will Isidort Matthew Gallup	Marketing meetings have concluded.
4	FPN 442930-1 AD # 26534	I-4 (SR 400) BEYOND THE ULTIMATE ENGINEERING SUPPORT	Informational Flyer	\$20,000,000	3.2	32	Seminole & Volusia	Catalina Chacon	I-4 BTU Engineering Support	ADVERTISES: 6/30/2025 RESPONSE DEADLINE: 7/14/2025	ORAL PRESENTATION	DD: Catalina Chacon TRC: Ed Kestory Steven Buck John Hatfield	Marketing meetings have concluded.
5	FPN 437174-2 AD # 26522	SR 535/VINELAND RD FROM US 192 TO NORTH OF WORLD CENTER DR	4/29/2025 06-09-2025 06-10-2025 06-18-2025	\$5,190,000	3.2	32	Osceola	Johnny Demosthenes	Add Lanes & Reconstruct	ADVERTISES: 7/7/2025 RESPONSE DEADLINE: 7/21/2025	ORAL PRESENTATION	DD: Catalina Chacon TRC: Lori Trebitz Shelley ChinQuee Megan Owens	Marketing meetings have concluded.
6	FPN 454218-1 AD # 26521	PROJECT BEING DEFERRED SR 524 FROM SR 520 TO SR 528	04-10-2025 05-14-2025	\$800,000	3.1	32	Brevard	Ty Garner	Pavement Only Resurfacing	ADVERTISES: DEFERRED	EXPANDED LOT	DD: Gary Skofronick TRC: Brian Stanger Angela Cardona Gene Varano	

#	AD # TBD	DESCRIPTION	FILES	EST. AMOUNT	WORK TYPE	PHASE	COUNTY	PROJECT MANAGER	WORK MIX	ADVERTISE DATE	SELECTION	DD and TRC MEMBERS	NOTES
7	FPN 417069-2 AD # 26525	DISTRICTWIDE CONTRACT FOR STRUCTURES DESIGN		\$1,500,000 over 5 years	4.1.1 4.1.2	32	D/W	Marianne Saunders	Districtwide contract for structures design tasks	ADVERTISESES: 8/4/2025 RESPONSE DEADLINE: 8/18/2025	ORAL PRESENTATION	DD: Gary Skofronick TRC: Chris Dabson Tancredo Marte Sam Phan	BOOK MARKETING MEETING
8	CSC 052 AD # 26537	CONTINUING SERVICES CONTRACTS 052	04-28-2025	\$5,000,000 over 5 years	3.2	32	D/W	Jennifer Link	Design services for various work types	ADVERTISESES: 8/25/2025 RESPONSE DEADLINE: 9/9/2025	INTERVIEW 1 - AD 5 - SHORTLIST 3 CONTRACTS	DD: Catalina Chacon TRC: Todd Alexander Shelley ChinQuee Angela Cardona	No marketing meetings or presentations will be scheduled for these contracts.
	CSC 053 AD # 26537	CONTINUING SERVICES CONTRACTS 053		\$5,000,000 over 5 years									
	CSC 054 AD # 26537	CONTINUING SERVICES CONTRACTS 054		\$5,000,000 over 5 years									
*9	FPN 454473-1 AD # 26532	I-95 (SR 9) FROM SB REST AREA TO VOLUSIA COUNTY LINE		\$1,363,580	3.2	32	Brevard	Marcus Lisicki	Resurfacing	ADVERTISESES: 9/2/2025 RESPONSE DEADLINE: 9/16/2025	INTERVIEW	DD: Ed Kestory TRC: *Lori Treblitz Efren Rivera Aleocia Spann	BOOK MARKETING MEETING
*10	FPN 454893-1 AD # 26533	SR 518 FROM SR 513 TO SR A1A	7/2/2025	\$615,000	3.2	32	Brevard	Tyler Paura	Safety Project	ADVERTISESES: 10/13/2025 RESPONSE DEADLINE: 10/27/2025	INTERVIEW	DD: Naziru Isaac TRC: Sam Phan *Angela Cardona Blair Scheller	BOOK MARKETING MEETING
*11	FPN 454599-1 AD # 26535	I-95 (SR 9) FROM PCC JOINT TO CITRUS BLVD.	6/2/2025	\$995,710	3.1	32	Brevard	Blair Scheller	Resurfacing	ADVERTISESES: 10/13/2025 RESPONSE DEADLINE: 10/27/2025	INTERVIEW	DD: Ed Kestory TRC: Matthew Gallup Shirley Wolfe Kathy Enot	BOOK MARKETING MEETING
*12	FPN 455946-1 AD # 26536 BDI	I-4 (SR 400) FROM EE WILLIAMSON RD TO S OF W LAKE MARY BLVD		\$600,000	3.1	32	Seminole	Johnny Demosthenes	Westbound Resurfacing	ADVERTISESES: 10/27/2025 RESPONSE DEADLINE: 11/10/2025	BDI Firms Only INTERVIEW	DD: Todd Alexander TRC: Kyle Howard Rebecca Plumlee Tyler Burgett	BOOK MARKETING MEETING
*13	CSC 059 AD # 26546 BDI	CONTINUING SERVICES CONTRACTS 059		\$3,000,000 over 5 years	3.1	32	D/W	Jessica Palmer	Design services for various work types	ADVERTISESES: 1/5/2026 RESPONSE DEADLINE: 1/20/2026	BDI Firms Only INTERVIEW Shortlist 3 Select 1	DD: Ed Kestory TRC: TBD TBD TBD	BOOK MARKETING MEETING

***** D5 PLEMO Consultant Acquisition Plan (CAP) FISCAL YEAR 2026 *****

#	AD # TBD	DESCRIPTION	FILES	EST. AMOUNT	WORK TYPE	PHASE	COUNTY	PROJECT MANAGER	WORK MIX	ADVERTISE DATE	SELECTION	DD and TRC MEMBERS	NOTES
1	FPN TBD AD # 26529	PLEMO CSC	5/6/2025	\$5,000,000 over 5 years	2 13.5 8.1, 8.2, 8.3, 8.4	12	D/W	Joseph Fontanelli	Miscellaneous Planning Services	ADVERTISES: 5/19/2025 RESPONSE DEADLINE: 6/2/2025	EXPANDED LOR	DD: Kellie Smith TRC: Mark Trebitz Tiffany Hill Steven Buck	Marketing meetings are finished
2	FPN 456269-1 AD # 26551	I-4 NORTH VOLUSIA COUNTY PD&E STUDY		\$1,000,000 <i>Note: Current funding is \$1 million, but the project budget is expected to be \$5 million</i>	2.0	22	Volusia	Joseph Fontanelli	Add Lanes & Reconstruct	ADVERTISES: 9/2/2025 RESPONSE DEADLINE: 9/16/2025	ORAL PRESENTATION	DD: Kellie Smith TRC: Ayman Mohammed Steven Buck Catalina Chacon	BOOK MARKETING MEETING
3	FPN 449260-1 & 241061-1 AD # 26549	ENVIRONMENTAL MANAGEMENT CONTINUING SERVICES CONTRACT		\$5,000,000 over 5 years	2.0	22	D/W	Ed Northey	Miscellaneous tasks related to environmental testing and mitigation	ADVERTISES: 12/15/2025 RESPONSE DEADLINE: 1/5/2026	INTERVIEW Shortlist 4 Select 2	DD: Steven Buck TRC: Deysia Roberson Casey Lyon Nicole Belian	BOOK MARKETING MEETING
4	FPN TBD AD # 26540 BDI	PLEMO CSC		\$3,000,000 over 5 years	2.0 13.5	12	D/W	Maria Serrano-Acosta	Miscellaneous Planning Services	ADVERTISES: 12/22/2025 RESPONSE DEADLINE: 1/12/2026	BDI Firms Only EXPANDED LOR	DD: Kellie Smith TRC: Steven Buck Mark Trebitz Joseph Fontanelli	BOOK MARKETING MEETING