



# D5 Consultant Project Management Acquisition Plan

[Schedule a Marketing Meeting](#)

[Request a Debriefing Meeting](#)

[Intermodal Systems Development CAP](#)

Save the date for the next  
Quality Forum on May 13, 2026

FDOT District Five is pleased to provide the Consultant Project Management (CPM) and Intermodal Systems Development (ISD) Consultant Acquisition Plan for Fiscal Year (FY) 2027. Use this site to see procurement opportunities, schedule marketing meetings and find project materials to help you prepare.



\* Last Updated: 4/30/2026

[Click here to access additional information](#)

For more information, please email Consultant Project Management at: D5.CPM@dot.state.fl.us. For marketing information, email CC42.D5@dot.state.fl.us

[Click Here for the April 8 ISD Industry Forum Information](#)

[Click Here to View the Interactive CAP Map](#)

## \*\*\* D5 Design Consultant Acquisition Plan (CAP) FISCAL YEAR 2027 \*\*\*

### STRUCTURES NOTE

[Structures Plan Exemption Form \(if needed\)](#)

If the advertisement for a project has been posted, plans are available for this project at the project links below with the exception of any exempt structures plans or other records which may be exempt or confidential and exempt. The shortlisted firms may be provided exempt structures plans if deemed necessary and such process(es) will be outlined during the advertisement process. If there are additional records you require not contained herein please contact the procurement officer listed in the advertisement. The procurement officer may request that you fill out Form # 050-020-26 (EXEMPT DOCUMENTS / SECURITY SYSTEM PLAN DISTRIBUTION FORM) (click on "STRUCTURE PLANS EXEMPTION FORM - if needed") if the records being requested are exempt or confidential and exempt, such as structures plans. Please be aware that submitting a Form #050-020-26 simply provides a basis for determination of entitlement to receipt and does not automatically entitle the requester to any unredacted documents which are made exempt or confidential and exempt pursuant to applicable law. If the advertisement has not yet been posted, please contact the Public Records Department at PublicRecords.D5@dot.state.fl.us for any requests of records not otherwise provided herein.

#	FPN and AD #	DESCRIPTION	FILES	EST. AMOUNT	WORK TYPE	PHASE	COUNTY	PROJECT MANAGER	WORK MIX	ADVERTISE DATE	SELECTION	DD and TRC MEMBERS	NOTES
1	FPN 417074-1 AD # 27503	Districtwide Quality Assurance Plans Review	<a href="#">02-26-2026</a>	\$1,500,000	3.1 3.2	32	Districtwide	Shaune Clark	Plans review for roadway plans	Advertises 3/30/2026 Response Deadline 4/13/2026	EXPANDED LETTERS OF RESPONSE Shortlist 3 Select 1	DD Todd Alexander TRC Stan Carroll Will Isidort Angela Cardona	Marketing meetings have concluded.
2	FPN 238651-1-32-03 AD # 27512	S.R. 200 from Citrus County line to C.R. 484	<a href="#">2/24/2026</a> <a href="#">03-19-2026</a> <a href="#">03-23-2026</a>	\$5,000,000	3.2	32	Marion	Anthony Miller	Add Lanes & Reconstruct	Advertises 4/20/2026 Response Deadline 5/04/2026	ORAL PRESENTATION	DD Megan Owens TRC Matt Gallupp Tancredo Marte Gene Varano	Marketing meetings have concluded.
3	FPN 457555-5 AD # 27515	S.R. 35 at S.R. 464 Intersection Improvements	<a href="#">3/26/2026</a> and <a href="#">04-20-2026</a>	\$3,000,000	3.1	32	Marion	Samuel Jumber	Add Lanes & Reconstruct	Advertises 5/18/2026 Response Deadline 6/2/2026	ORAL PRESENTATION	DD Naziru Isaac TRC Lori Trebitz Michael Sanders Efrén Rivera	<a href="#">Book Marketing Meeting</a>
4	FPN 237974-1-32-23 AD # 27516	Districtwide Traffic Engineering CSC	<a href="#">4/8/2026</a>	5,000,000 over 5 years	3.1	32	Districtwide	Mark Herring	Various preliminary engineering services related to traffic operations	Advertises 5/18/2026 Response Deadline 6/02/2026	INTERVIEW Shortlist 4 Select 2	DD Jay Williams TRC Michael Sanders Tricia Ballard Patrick White	<a href="#">Book Marketing Meeting</a>
	FPN 237974-1-32-24 AD # 27516	Districtwide Traffic Engineering CSC		5,000,000 over 5 years	3.1	32	Districtwide						
5	FPN 454213-1 AD # 27504	S.R. 60 from east of Kissimmee River Bridge to Blanket Bay Slough	<a href="#">02/17/2026</a> <a href="#">04/01/2026</a>	\$2,200,000	3.2	32	Osceola	Jude Jean-Francois	Resurfacing	Advertises 6/1/2026 Response Deadline 6/15/2026	INTERVIEW Shortlist 3 Select 1 Selection based on FPN 456132-1	DD Todd Alexander TRC Lori Trebitz Joseph Fontanelli Blair Scheller	<a href="#">Book Marketing Meeting</a>
	FPN 456132-1 AD # 27504	S.R. 60 from west of Peavine Road to west of Florida's Turnpike	<a href="#">02-17-2026</a> <a href="#">04-01-2026</a>	\$2,000,000	3.2	32							
6	FPN 454211-1 AD # 27523	S.R. 35 from S.R. 464 / C.R. 464 to S.R. 40	<a href="#">4/20/2026</a>	\$2,000,000	3.1	32	Marion	Ryan Frazier	Resurfacing	Advertises 6/15/2026 Response Deadline 6/29/2026	INTERVIEW	DD Ed Kestory TRC Johnny Demosthenes Marianne Saunders Randall Turner	<a href="#">Book Marketing Meeting</a>
7	FPN 437200-2 AD # 27525	U.S. 17-92 from Ivy Mist Lane to Avenue A		\$6,950,000	3.2	32	Osceola	Will Isidort	Add Lanes & Reconstruct	Advertises 6/29/2026 Response Deadline 7/13/2026	ORAL PRESENTATION	DD Todd Alexander TRC Rebecca Plumlee Kyle Howard Kathy Enor	<a href="#">Book Marketing Meeting</a>

#	FPN and AD #	DESCRIPTION	FILES	EST. AMOUNT	WORK TYPE	PHASE	COUNTY	PROJECT MANAGER	WORK MIX	ADVERTISE DATE	SELECTION	DD and TRC MEMBERS	NOTES
8	FPN 456659-1 AD # 27527 BDI	U.S. 441 (S.R. 500/Main Street) at C.R. 435 (South Park Avenue)	<a href="#">* 4/30/2026</a>	\$450,000	3.1	32	Orange	Johnny Demosthenes	Miscellaneous Structure	Advertises 7/13/2026	INTERVIEW 1 contract  Selection based on FPN 456660-1	DD Megan Owens  TRC Ferrell Hickson Shirley Wolfe Jude Jean-Francois	<a href="#">Book Marketing Meeting</a>
	FPN 456660-1 AD # 27527 BDI	S.R. 526 (Washington Street) at Parramore Avenue	<a href="#">* 4/30/2026</a>	\$450,000					Miscellaneous Structure	Response Deadline 7/27/2026			
9	FPN 237099-1 AD # 27521	Districtwide Drainage CSC	<a href="#">4/13/2026</a>	\$1,500,000 over 5 years	3.1 3.2	32	DW	Kyle Howard	Various preliminary engineering drainage services	Advertises 7/13/2026	EXPANDED LOR  Shortlist 4 Select 2	DD Ed Kestory  TRC Ferrell Hickson Naziru Isaac Casey Lyon	<a href="#">Book Marketing Meeting</a>
	FPN 241081-1 AD # 27521	Districtwide Drainage CSC		\$1,500,000 over 5 years	3.1 3.2								
10	FPN 456598-1 AD # 27538	I-4 (S.R. 400) from Seminole County Line to Saxon Blvd	<a href="#">4/29/2026</a>	\$2,000,000	3.1	32	Volusia	Jude Jean-Francois	Resurfacing	Advertises 8/24/2026 Response Deadline 9/08/2026	INTERVIEW	DD Heidi Trivett  TRC Matthew Gallup Shelley ChinQuee Tyler Paura	<a href="#">Book Marketing Meeting</a>
11	FPN 454217-1 AD # 27533	U.S. 1 from S.R. 50 to Garden Street (S.R. 406)		\$2,500,000	3.1	32	Brevard	Gene Varano	Resurfacing	Advertises 9/14/2026	INTERVIEW 1 Contract  Letter to cover both projects	DD Heidi Trivett  TRC Marianne Saunders Tricia Ballard Tyler Burgett	Marketing meetings will be released July 15.
	FPN 454217-2 AD #27533	U.S. 1 at S.R. 50 (Cheney Highway)		\$450,000					Miscellaneous Structure	Response Deadline 9/28/2026			
12	FPN 456596-1 AD #27534 BDI	U.S. 192 at Old Towne		\$450,000	3.1	32	Osceola	Randall Turner	Intersection Improvement	Advertises 9/28/2026	INTERVIEW 1 Contract  Selection based on FPN 457550-1	DD Naziru Isaac  TRC Tushar Patel Gary Skofronick Todd Alexander	Marketing meetings will be released July 15.
	FPN 457550-1 AD # 27534 BDI	S.R. 552 at Dixie Bell Drive and Bahia Avenue		\$400,000					3.1	32			
13	FPN 457014-1 AD # 27536	LPGA Blvd from U.S. 92 to Tomoka River Bridge		\$2,500,000	3.1	32	Volusia	Andrew Kozma	Resurfacing	Advertises 10/12/2026 Response Deadline 10/26/2026	INTERVIEW	DD Ed Kestory  TRC Angela Cardona Michael Nieto Will Isidor	Marketing meetings will be released July 15.
14	FPN 454216-1 AD # 27539 BDI	S.R. 326 from Begin State Maintenance to U.S. 301/U.S. 441		\$1,200,000	3.1	32	Marion	Shaune Clark	Resurfacing	Advertises 12/07/2026 Response Deadline 12/21/2026	INTERVIEW	DD Catalina Chacon  TRC Lori Trebitz Bita Hooman Johnny Demosthenes	Marketing meetings will be released July 15.

**\*\*\* D5 ISD Consultant Acquisition Plan (CAP) FISCAL YEAR 2027 \*\*\***

#	AD # TBD	DESCRIPTION	FILES	EST. AMOUNT	WORK TYPE	PHASE	COUNTY	PROJECT MANAGER	WORK MIX	ADVERTISE DATE	SELECTION	DD and TRC MEMBERS	NOTES
1	FPN TBD AD # 27509	ISD and Planning Support CSC	<a href="#">4/2/2026</a>	\$5,000,000 over 5 years	2.0 13.4	22	Districtwide	Maria Serrano-Acosta	Various tasks to support ISD planning and development studies	Advertises 04/27/2026 Letters Due 5/11/2026	EXPANDED LOR  Shortlist 6 Select 4	DD: Kellie Smith  TRC: David Cooke Steven Buck Mark Trebitz	Marketing meetings have concluded
	FPN TBD AD # 27509	ISD and Planning Support CSC		\$5,000,000 over 5 years									
	FPN TBD AD # 27509	ISD and Planning Support CSC		\$5,000,000 over 5 years									
	FPN TBD AD # 27509	ISD and Planning Support CSC		\$5,000,000 over 5 years									
2	FPN 450105-1-12-02  This will not be advertised	<b>CANCELED</b> RCI Data Collection and Analysis Support CSC											