



D5 Consultant Project Management Acquisition Plan


[Schedule a Marketing Meeting](#)

[Request a Debriefing Meeting](#)

[Intermodal Systems Development CAP](#)

[Quality Forum on May 13, 2026](#)

FDOT District Five is pleased to provide the Consultant Project Management (CPM) and Intermodal Systems Development (ISD) Consultant Acquisition Plan for Fiscal Year (FY) 2027. Use this site to see procurement opportunities, schedule marketing meetings and find project materials to help you prepare.



* Last Updated: 5/21/2026

[Click here to access additional information](#)

For more information, please email Consultant Project Management at: D5.CPM@dot.state.fl.us. For marketing information, email CC42.D5@dot.state.fl.us

[Click Here to View the Interactive CAP Map](#)

*** D5 Design Consultant Acquisition Plan (CAP) FISCAL YEAR 2027 ***

STRUCTURES NOTE

[Structures Plan Exemption Form \(if needed\)](#)

If the advertisement for a project has been posted, plans are available for this project at the project links below with the exception of any exempt structures plans or other records which may be exempt or confidential and exempt. The shortlisted firms may be provided exempt structures plans if deemed necessary and such process(es) will be outlined during the advertisement process. If there are additional records you require not contained herein please contact the procurement officer listed in the advertisement. The procurement officer may request that you fill out Form # 050-020-26 (EXEMPT DOCUMENTS / SECURITY SYSTEM PLAN DISTRIBUTION FORM) (click on "STRUCTURE PLANS EXEMPTION FORM - if needed") if the records being requested are exempt or confidential and exempt, such as structures plans. Please be aware that submitting a Form #050-020-26 simply provides a basis for determination of entitlement to receipt and does not automatically entitle the requester to any unredacted documents which are made exempt or confidential and exempt pursuant to applicable law. If the advertisement has not yet been posted, please contact the Public Records Department at PublicRecords.D5@dot.state.fl.us for any requests of records not otherwise provided herein.

#	FPN and AD #	DESCRIPTION	FILES	EST. AMOUNT	WORK TYPE	PHASE	COUNTY	PROJECT MANAGER	WORK MIX	ADVERTISE DATE	SELECTION	DD and TRC MEMBERS	NOTES
*1	FPN 238651-1-32-03 AD # 27512	S.R. 200 from Citrus County line to C.R. 484	2/24/2026 03-19-2026 03-23-2026	\$5,000,000	3.2	32	Marion	Anthony Miller	Add Lanes & Reconstruct	Advertises 4/20/2026 Response Deadline 5/04/2026	ORAL PRESENTATION	DD Megan Owens TRC Matt Gallupp Tancredio Marte Gene Varano	Marketing meetings have concluded.
*2	FPN 457555-5 AD # 27515	S.R. 35 at S.R. 464 Intersection Improvements	03-26-2026 04-20-2026 05-13-2026 05-18-2026	\$3,000,000	3.1	32	Marion	Samuel Jumber	Add Lanes & Reconstruct	Advertises 5/18/2026 Response Deadline 6/2/2026	ORAL PRESENTATION	DD Naziru Isaac TRC Lori Trebitz Michael Sanders Efrén Rivera	Marketing meetings have concluded.
*3	FPN 237974-1-32-23 AD # 27516	Districtwide Traffic Engineering CSC	4/8/2026	5,000,000 over 5 years	3.1	32	Districtwide	Mark Herring	Various preliminary engineering services related to traffic operations	Advertises 5/18/2026 Response Deadline 6/02/2026	INTERVIEW Shortlist 4 Select 2	DD Jay Williams TRC Michael Sanders Tricia Ballard Patrick White	Marketing meetings have concluded.
	FPN 237974-1-32-24 AD # 27516	Districtwide Traffic Engineering CSC		5,000,000 over 5 years	3.1	32	Districtwide						
*4	FPN 454213-1 AD # 27504	S.R. 60 from east of Kissimmee River Bridge to Blanket Bay Slough	02/17/2026 04/01/2026 * 05/21/2026	\$2,200,000	3.2	32	Osceola	Jude Jean-Francois	Resurfacing	Advertises 6/1/2026 Response Deadline 6/15/2026	INTERVIEW Shortlist 3 Select 1 Selection based on FPN 456132-1	DD Todd Alexander TRC Lori Trebitz Joseph Fontanelli Blair Scheller	Book Marketing Meetings
	FPN 456132-1 AD # 27504	S.R. 60 from west of Peavine Road to west of Florida's Turnpike	02-17-2026 04-01-2026 * 05-21-2026	\$2,000,000	3.2	32							
*5	FPN 454211-1 AD # 27523	S.R. 35 from S.R. 464/ C.R. 464 to S.R. 40	4/20/2026	\$2,000,000	3.1	32	Marion	Ryan Frazier	Resurfacing	Advertises 6/15/2026 Response Deadline 6/29/2026	INTERVIEW	DD Ed Kestory TRC Johnny Demosthenes Marianne Saunders Randall Turner	Book Marketing Meeting
*6	FPN 437200-2 AD # 27525	U.S. 17-92 from Ivy Mist Lane to Avenue A	5/5/2026	\$6,950,000	3.2	32	Osceola	Will Isidort	Add Lanes & Reconstruct	Advertises 6/29/2026 Response Deadline 7/13/2026	ORAL PRESENTATION	DD Todd Alexander TRC Rebecca Plumlee Kyle Howard * Kathy Enot	Book Marketing Meeting

#	FPN and AD #	DESCRIPTION	FILES	EST. AMOUNT	WORK TYPE	PHASE	COUNTY	PROJECT MANAGER	WORK MIX	ADVERTISE DATE	SELECTION	DD and TRC MEMBERS	NOTES
*7	FPN 456659-1 AD # 27527 BDI	U.S. 441 (S.R. 500/Main Street) at C.R. 435 (South Park Avenue)	4/30/2026	\$450,000	3.1	32	Orange	Johnny Demosthenes	Miscellaneous Structure	Advertises 7/13/2026	INTERVIEW 1 contract Selection based on FPN 456660-1	DD Megan Owens TRC Ferrell Hickson Shirley Wolfe Jude Jean-Francois	Book Marketing Meeting
	FPN 456660-1 AD # 27527 BDI	S.R. 526 (Washington Street) at Parramore Avenue	4/30/2026	\$450,000					Miscellaneous Structure	Response Deadline 7/27/2026			
*8	FPN 237099-1 AD # 27521	Districtwide Drainage CSC	4/13/2026	\$1,500,000 over 5 years	3.1	32	DW	Kyle Howard	Various preliminary engineering drainage services	Advertises 7/13/2026	EXPANDED LOR Shortlist 4 Select 2	DD Ed Kestory TRC Ferrell Hickson Naziru Isaac Casey Lyon	Book Marketing Meeting
	FPN 241081-1 AD # 27521	Districtwide Drainage CSC		\$1,500,000 over 5 years	3.1					3.2			
*9	CSC 056 CSC 057 AD# TBD	Design Continuing Services Contract		5000000 each	3.2	32	Districtwide	Jennifer Link	Design services for various work types	Advertises 7/20/2026	INTERVIEW	DD Megan Owens TRC Matthew Gallup Shelley ChinQuee Randy Turner	Book Marketing Meeting
*10	FPN 456598-1 AD # 27538	I-4 (S.R. 400) from Seminole County Line to Saxon Blvd	4/29/2026 05/04/2026	\$2,000,000	3.1	32	Volusia	Jude Jean-Francois	Resurfacing	Advertises 8/24/2026	INTERVIEW	DD Heidi Trivett TRC Matthew Gallup Shelley ChinQuee Tyler Paura	Book Marketing Meeting
*11	FPN 454217-1 AD # 27533	U.S. 1 from S.R. 50 to Garden Street (S.R. 406)		\$2,500,000	3.1	32	Brevard	Gene Varano	Resurfacing	Advertises 9/14/2026	INTERVIEW 1 Contract Letter to cover both projects	DD Heidi Trivett TRC Marianne Saunders Tricia Ballard Tyler Burgett	Marketing meetings will be released July 15.
	FPN 454217-2 AD #27533	U.S. 1 at S.R. 50 (Cheney Highway)		\$450,000					Miscellaneous Structure	Response Deadline 9/28/2026			
*12	FPN 456596-1 AD #27534 BDI	U.S. 192 at Old Towne		\$450,000	3.1	32	Osceola	Randall Turner	Intersection Improvement	Advertises 9/28/2026	INTERVIEW 1 Contract	DD Naziru Isaac TRC Tushar Patel Gary Skofronick Todd Alexander	Marketing meetings will be released July 15.
	FPN 457550-1 AD # 27534 BDI	S.R. 552 at Dixie Bell Drive and Bahia Avenue		\$400,000	3.1	32	Orange		Intersection Improvement	Response Deadline 10/12/2026	Selection based on FPN 457550-1		
*13	FPN 457014-1 AD # 27536	LPGA Blvd from U.S. 92 to Tomoka River Bridge		\$2,500,000	3.1	32	Volusia	Andrew Kozma	Resurfacing	Advertises 10/12/2026	INTERVIEW	DD Ed Kestory TRC Angela Cardona Michael Nieto Will Isidor	Marketing meetings will be released July 15.
*14	FPN 454216-1 AD # 27539 BDI	S.R. 326 from Begin State Maintenance to U.S. 301/U.S. 441		\$1,200,000	3.1	32	Marion	Shaune Clark	Resurfacing	Advertises 12/07/2026	INTERVIEW	DD Catalina Chacon TRC Lori Trebitz Bita Hooman Johnny Demosthenes	Marketing meetings will be released July 15.

***** D5 ISD Consultant Acquisition Plan (CAP) FISCAL YEAR 2027 *****

#	AD # TBD	DESCRIPTION	FILES	EST. AMOUNT	WORK TYPE	PHASE	COUNTY	PROJECT MANAGER	WORK MIX	ADVERTISE DATE	SELECTION	DD and TRC MEMBERS	NOTES
1	FPN TBD AD # 27509	ISD and Planning Support CSC	4/2/2026	\$5,000,000 over 5 years	2.0 13.4	22	Districtwide	Maria Serrano-Acosta	Various tasks to support ISD planning and development studies	Advertises 04/27/2026 Letters Due 5/11/2026	EXPANDED LOR Shortlist 6 Select 4	DD: Kellie Smith TRC: David Cooke Steven Buck Mark Trebitz	Marketing meetings have concluded
	FPN TBD AD # 27509	ISD and Planning Support CSC		\$5,000,000 over 5 years									
	FPN TBD AD # 27509	ISD and Planning Support CSC		\$5,000,000 over 5 years									
	FPN TBD AD # 27509	ISD and Planning Support CSC		\$5,000,000 over 5 years									
2	FPN 450105-1-12-02 This will not be advertised	CANCELED RCI Data Collection and Analysis Support CSC											

[Click Here for the April 8 ISD Industry Forum Information](#)