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FDOT PROJECT MAMAGER: REBECCA M. DAVIS, P.E.

FDOT PROJECT DESIGNER: JAMES BLACKFORD, P.E.

GOVERNING STANDARDS AND SPECIFICATIONS:
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Conlract Documents.
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fottawing web site:
htépa/fwenv.dor state tlussrddesigns

For the Standard Specifications. for Road and Bridge
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&\ ACADWAY SHEETS 5, 8A (REVISED 1-7-14)
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District Secretary: ~ Noranne Downs PE
Const. Engineer: Paul R. Wabi, P.E.
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Project Engineer: Michael Raney
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ROADWAY PLANS
ENGINEER OF RECORD:

NING AND PAVEMENT MARKING

REBECCA M._BOBBITT, P.E.
PE. NO: 69131

P.E. NO.: 49486

ROADWAY SHOP DRAWINGS
TO BE SUBMITTED TO:

SIGNING AND PAVEMENT MAR
SHOP DRAWINGS TO BE SUBMIT

G AND SIGNALIZATION
T0:

SHEET NO

REBECCA M. BOBBITT, P.E.
719 5. WOODLAND BLVD,
DELAND, FL 32720

PLANS PREPARED BY:
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FDOT PROJECT MANAGER: REBECCA M. DAVIS, P.E.

SUSANNE S. HERTZ, P.E.
719 S. WOODLAND BLVD.
DELAND, FL 32720
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Contract Documents.

For Design Standards click on the *'Design Standards” link at the
following web site:
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04/30/2013 10:10:50 AM

FLORIDA DEPARTMENT OF TRANSPORTATION
PROPOSAL SUMMARY OF PAY ITEMS

FOR PROPOSAL: T5454
LEAD PROJECT : 428689-1-52-01 IDISTRICT : 05 COUNTY /SECTION : 79030000
PROJECT(S) : 42868915201 ICOUNTY : VOLUSIA
0001 SUMMARY OF ROADWAY

SPC{| ALT ITEM NUMBER ITEM DESCRIPTION UNIT|42868915201|QUANTITY TOTAL

0999- 2- LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42868915201 LS 1.000 1.000

0999- 25- INITIAL CONTINGENCY AMOUNT, DO NOT BID 42868915201 LS 1.000 1.000

REVISIONS STATE OF FLORIDA SHEET
DATE DESCRIPTION DATE DESCRIPTION DISTRICT FIVE - DESIGN DEPARTMENT OF TRANSPORTATION NO.
Revecca Harle Bobbllr, P.E. No.. 6T/ ROAD NO. COUNTY FINANCIAL PROJECT ID é;lj&“ﬂjk[éﬁ}?:}' ()IT }?{ﬂ_}’_ﬂf]]ﬁ&ﬂﬂfg
ot oot S 5 VOLUSIA 428689-1-52-01 2

rd552br

4/30/2013

10:48:47 AM C:\e\Projects\42868915201\roadway\CESSRDO1.DGN

NOTICE: THE OFFICIAL RECORD OF THIS SHEET 1S THE ELECTRONIC FILE SIGNED AND SEALED UNDER RULE 61G15-23.003, F.A.C.




SN WN~

| R/W LINE
/_

S0D SLOPES

6" CONCRETE SIDEWALK

CONSTRUCT SIDEWALK SB
FROM MP 6.085 TO 6.223

SIDEWALK CONSTRUCTION NOTES

. SIDEWALK CROSS-SLOPE SHALL BE 0.02 MAXIMUM

. SIDEWALK SHALL SLOPE TOWARDS THE R/W LINE UNLESS OTHERWISE NOTED

. THE FRONT OF SIDEWALK SHALL MATCH THE EXISTING GROUND ELEVATION

. S0D SHALL BE PLACED FROM THE EDGE OF SHOULDER TO THE FRONT OF SIDEWALK

. SIDEWALK SHALL BE CONSTRUCTED PARALLEL TO THE ROADWAY UNLESS OTHERWISE SHOWN

. SEDIMENT BARRIER SHALL BE INSTALLED AT THE TOE OF PROPOSED SLOPE FOR ANY SIDEWALK
CONSTRUCTION ACTIVITIES THAT ENCROACH ON WETLAND AREAS. IN AREAS WHERE
ENCROACHMENT DOES NOT OCCUR, IT SHALL BE INSTALLED BETWEEN THE PROPSED TOE OF SLOPE
AND BOTTOM OF THE DITCH.

31' MILLING

R/W LINE—\J

AND RESURFACING

12

12’

Le |
>
2-8" 50D SHLDR.
TREATMENT ° oAYT

(INDEX 105)

TYPICAL SECTION

MP 5841 to MP 7.166

MAINLINE & SHOULDERS
ADJACENT TO MAINLINE

MILLING

MILL EXISTING ASPHALT PAVEMENT (2 3/4" AVG. DEPTH)

RESURFACING

SIDEWALK TABLE

TYPE SP STRUCTURAL COURSE (TRAFFIC C) (2")

AND FRICTION COURSE FC-5 (3"} (PG 76-22, ARB)

CROSS-5LOPE

SIDE LOCATION FRONT OF S/W LOCATION
nB | GREGS LIBERTY GRILL DRIVEWAY TO BEHIND EXISTING INLET
NB | BUTTLEMAN'S DRIVEWAY TO WOODLAND ' BEHIND EXISTING INLET
NB | WOODLAND TO HERNANDEZ 10 FROM EDGE OF PAVED SHOULDER
NB | HERNANDEZ TO PIRANA GRILL DRIVEWAY 5 FROM EDGE OF PAVED SHOULDER
NB | PIRANA GRILL DRIVEWAY TO ROSEWOOD 3 FROM EDGE OF PAVED SHOULDER
NB | ROSEWOOD TO FLORIST DRIVEWAY 3' FROM EDGE OF PAVED SHOULDER
NB | FLORIST DRIVEWAY TO KENILWORTH 3 FROM EDGE OF PAVED SHOULDER
NB | KENILWORTH TO FIRE STATION DRIVEWAY | SEE SIDEWALK CONSTRUCTION DETAILS
NB | FIRE STATION DRIVEWAY TO WILMETTE 2.5' FROM EDGE OF PAVED SHOULDER
SB | WILMETTE TO TRAVEL AGENCY 4 FROM EDGE OF PAVED SHOULDER

MATCH EXISTING ROADWAY CROSS-SLOPE

* SEE SUMMARY OF SIDE STREETS AND CROSSOVERS MILLING AND
RESURFACING FOR OTHER SIDE STREET AND CROSSOVER MILLING DEPTHS.

50D SLOPES
5

SHLDR’.—\\

PAVT.

6" CONCRETE SIDEWALK
CONSTRUCT SIDEWALK NB
FROM MP 5.841 TO 6.223
WIDTH VARIES, SEE

SIDEWALK TABLE FOR DETAILS

WILMETTE AVE*, ALL TURN LANES &
SHOULDERS ADJACENT TO TURN LANES

MILLING
MILL EXISTING ASPHALT PAVEMENT (2 1/4" AVG. DEPTH)

RESURFACING

TYPE SP STRUCTURAL COURSE (TRAFFIC C) (1.5")
AND FRICTION COURSE FC-5 (3") (PG 76-22, ARB)

CROSS-SLOPE
MATCH EXISTING ROADWAY CROSS-SLOPE

TRAFFIC DATA

CURRENT YEAR = 2011 AADT = 16000
ESTIMATED OPENING YEAR = 2014 AADT = 16900
ESTIMATED DESIGN YEAR = 2034 AADT = 23300
K =90% D =57% T = 80% (24 HOUR)
DESIGN HOUR T = 8.0%
DESIGN SPEED = 45 MPH (MP 5.841 - 6.070)

50 MPH (MP 6.070 - 6.450)

55 MPH (MP 6.450 - 7.166)

REVISIONS

DATE

DESCRIPTION DATE

DESCRIPTION

Repecca Marle Bobbith, P.E. Mo.: 695/

DISTRICT FIVE - DESIGN

STATE OF FLORIDA
DEPARTMENT OF TRANSPORTATION

ROAD NO.

COUNTY

TYPICAL SECTION

FINANCIAL PROJECT ID

719 South Woodland Blvd.
Delond, Floride IZ720 5

VOLUSIA

428689-1-52-01

SHEET
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10.

11.

GENERAL NOTES

ELEVATIONS ARE BASED ON ASSUMED DATUM.

MILEPOSTS CALLED OUT IN THE PLANS WERE ESTABLISHED FROM THE STRAIGHT LINE DIAGRAM MILEPOSTS.
THE CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING LOCATIONS IN THE FIELD PRIOR TO CONSTRUCTION.

ANY PUBLIC LAND CORNER OR BENCHMARK WITHIN THE LIMITS OF CONSTRUCTION SHALL BE PROTECTED.
IF A CORNER MONUMENT 15 IN DANGER OF BEING DESTROYED AND HAS NOT BEEN PROPERLY REFERENCED,
THE ENGINEER SHALL NOTIFY THE DISTRICT LOCATION SURVEYOR WITHOUT DELAY BY TELEPHONE.

THE CONTRACTOR SHALL CONTACT SUNSHINE ONE CALL OF FLORIDA, INC. AS REQUIRED BY CHAPTER
556 OF THE FLORIDA STATUTES.

TELEPHONE NO.
(813) 342-0512
(407) 273-5084
(386) 527-6836
(386) 676-3203
(386) 586-6432
(561) 904-3693
(904) 443-7317

COMPANIES

AT&T CORP

AT&T DISTRIBUTION

BRIGHT HOUSE NETWORKS, LLC

CITY OF ORMOND BEACH

FLORIDA POWER & LIGHT (DISTRIBUTION)
FLORIDA POWER & LIGHT (TRANSMISSION)
TECO PEOPLE'S GAS

THE LOCATION(S) OF THE UTILITIES SHOWN IN THE PLANS (INCLUDING THOSE DESIGNATED
Vv, Vh, AND Vvh) ARE BASED ON LIMITED INVESTIGATION TECHNIQUES AND SHOULD BE
CONSIDERED APPROXIMATE ONLY. THE VERIFIED LOCATIONS/ELEVATIONS APPLY ONLY AT
THE POINTS SHOWN. INTERPOLATIONS BETWEEN THESE POINTS HAVE NOT BEEN VERIFIED.

EXISTING UTILITIES ARE TO REMAIN IN PLACE UNLESS OTHERWISE NOTED.

EXISTING DRAINAGE STRUCTURES ARE TO REMAIN UNLESS OTHERWISE NOTED.

MATERIALS TACK COAT: USE ONLY UNDILUTED EMULSIFIED ASPHALT TACK COAT CRS-1h OR NTS5-1hm IN
ACCORDANCE WITH THE REQUIREMENTS OF SECTION 300 AND SECTION 916 OF THE SPECIFICATIONS.

"SPECIAL EVENTS" WiLL BE HANDLED IN THE SAME MANNER AS HOLIDAYS AND IN ACCORDANCE WITH SUBARTICLE
8-6.4 OF THE SPECIFICATIONS. A "SPECIAL EVENT" IS DEFINED AS A FESTIVAL, FAIR, RUN, RACE, MOTORCADE,
PARADE, CIVIC ACTIVITY, CULTURAL ACTIVITY, CHARITY OR FUND DRIVE, SPORTING EVENT, OR SIMILAR ACTIVITY
THAT COULD BE NEGATIVELY IMPACTED AS A RESULT OF THE WORK. THE CONTRACTOR SHALL BE RESPONSIBLE
FOR OBTAINING INFORMATION CONCERNING ANY "SPECIAL EVENTS" THAT OCCUR DURING THE LIFE OF THE CONTRACT.
“SPECIAL EVENTS" INCLUDE, BUT ARE NOT LIMITED TO, DAYTONA SPEED WEEKS, BIKE WEEK, SPRING BREAK, BLACK
COLLEGE REUNION AND BIKETOBERFEST.

THE CONTRACTOR SHALL SOD ALL DISTURBED AREAS IN-KIND.

THE CONTRACTOR SHALL COORDINATE WITH THE AIRPORT MANAGER OF ORMOND BEACH MUNICIPAL AIRPORT AND
DAYTONA BEACH INTERNATIONAL AIRPORT TO ENSURE ALL SAFETY ISSUES, REGARDING AIRPORT ACTIVITY,
ARE BEING REVIEWED.

SAFETY ISSUES OF CONCERN INCLUDE, BUT ARE NOT LIMITED TO:

A.  SMOKE GENERATED BY THE EQUIPMENT BEING USED.

B. TALL STRUCTURES, TO INCLUDE CRANES, LIGHT POLES, SIGNS, ETC. DURING AND AFTER
CONSTRUCTION THAT MAY PENETRATE THE FEDERAL AVIATION REGULATIONS (FAR), PART
77 SURFACES TO THE AIRPORT.

C.  LIGHTING USED DURING NIGHTTIME OPERATIONS, AND THAT IT 1S SHIELDED FROM PROJECTING
UPWARDS AND OUTWARD, WHICH COULD CAUSE BLINDNESS OR CONFUSION BY APPROACHING
AND DEPARTING AIRCRAFT.

D.  STOCKPILING OF MATERIAL THAT COULD ATTRACT WILDLIFE.

12. THE CONTRACTOR SHALL DELIVER ALL REMOVED GUARDRAIL TO:

Bill McGhee

Florida Department of Transportation
Deland Operations, Kepler Complex
1650 North Kepler Road

Deland, FL 32724

386-740-3409 office

386-801-5580 cell

TEMPORARY TRAFFIC CONTROL PLAN NOTES

TRAFFIC SHALL BE MAINTAINED IN ACCORDANCE WITH FDOT DESIGN STANDARDS INDEX 600 SERIES.

THERE WILL BE NO LANE CLOSURES ALLOWED FROM 7:00 AM TO 7:00 PM WITHIN 600' OF A
SIGNALIZED INTERSECTION. A LANE MAY ONLY BE CLOSED DURING ACTIVE WORK PERIODS.

MAINTAIN THE POSTED SPEED LIMITS DURING CONSTRUCTION.

MP 5841 - MP 6.070 40 MPH
MP 6.070 - MP 6.450 45 MPH
MP 6.450 - MP 7.166 55 MPH

. USE CHANGABLE MESSAGE SIGNS AT BEGIN AND END PROJECT 500' BEFORE SIGNAGE

(14) DAYS PRIOR TO CONSTRUCTION WITH THE FOLLOWING MESSAGE:

MESSAGE 1 MESSAGE 2
us 1 BEGINS
VRV%%[’J( MM/DD MAY BE CHANGED AS DIRECTED BY THE ENGINEER

. USE CHANGABLE MESSAGE SIGNS AT BEGIN AND END PROJECT 500' BEFORE SIGNAGE

FOR PROJECT DURATION WITH THE FOLLOWING MESSAGE:
MESSAGE 3 MESSAGE 4

ROAD EXPECT
%?I}E?ﬁD DELAYS MAY BE CHANGED AS DIRECTED BY THE ENGINEER

TRANSIT TRAFFIC CONTROL PLAN NOTES

THE CONTRACTOR SHALL NOTIFY VOTRAN, HEATHER BLANCK AT 386-756-7496, AT LEAST 30 DAYS PRIOR TO
THE BEGINNING OF CONSTRUCTION TO ARRANGE A PRE-CONSTRUCTION-TRANSIT ROUTE/PEDESTRIAN ACCESS
SAFETY MEETING. THE MEETING IS TO DETERMINE ALL BUS ROUTES AFFECTED AND TO MAKE ANY NECESSARY
ARRANGEMENT FOR REROQUTING AND TEMPORARY SIGNING OR REMOVAL OF BUS STOP SIGNS AND FURNITURE,
i.e. BENCHES, SHELTERS, ETC.

THE CONTRACTOR SHALL NOTIFY VOTRAN, HEATHER BLANCK AT 386-756-7496, AT LEAST 14 DAYS IN ADVANCE

OF TEMPORARY REMOVAL OR RELOCATION OF BUS STOPS TO ALLOW SUFFICIENT TIME TO PLAN DETOURS AND TO
COMMUNICATE WITH AFFECTED PASSENGERS. NO TWO CONSECUTIVE BUS STOPS SHALL BE TEMPORARILY RELOCATED
OR REMOVED WITHOUT APPROVAL FROM VOTRAN.

13. THE CONTRACTOR SHALL NOTIFY THE ORMOND BEACH FIRE STATION AT LEAST 14 DAYS PRIOR TO BEGINNING ANY CONSTRUCTION ACTIVITIES.

14. THE CONTRACTOR SHALL NOTIFY THE CITY OF ORMOND BEACH UTILITIES DEPARTMENT AT LEAST 7 DAYS PRIOR TO GUARDRAIL CONSTRUCTION
ACTIVITES, ALL CONSTRUCTION ACTIVITIES AT CRUISE ELITE TRAVEL AGENCY AS SHOWN ON THE SIDEWALK CONSTRUCTION DETAILS SHEET, AND
BEFORE ADJUSTING THE VALVE BOX TO ENSURE ANY NECESSARY MATERIALS ARE AVAILABLE.

REVISIONS

STATE OF FLORIDA

DATE

DESCRIPTION

DATE

DESCRIPTION

DISTRICT FIVE - DESIGN
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NOTICE: THE OFFICIAL RECORD OF THIS SHEET 1S THE ELECTRONIC FILE SIGNED AND SEALED UNDER RULE 61G15-23.003, F.A.C.

SUMMARY OF GUARDRAIL SUMMARY OF EARTHWORK
cy
END ANCHORAGE DESCRIPTION P F
LOCATION GUARDRAIL (LF) MISC
L ASSEMBLIES (EA) ASPHALT (TN) FIELD BOOK REGULAR EXCAVATION
\50ADWAY REMOVAL PARALLEL REFERENCE NB SIDEWALK 12
MILEPOST SIDE
P \\ F P F P F P F SB SIDEWALK 61
FROM 6.916 RT 125 95 1 45
TO 6.940
EMBANKMENT
NB SIDEWALK 36
SB SIDEWALK 92
SUMMARY OF LITTER REMOVAL AND MOWING
SUMMARY OF PERFORMANCE TURF-SOD |~
/] LITTER REMOVAL MOWING
CONST. |DURATION | FREQUENCY
P F AREA AREA REMARKS
LOCATION \ I FIELD BQOK PHASE | (DAYS) | (DAYS) |CYCLES e CYCLES v
L w A (SY) L w N\ REFEGENCE / AC/CYCLE | TOTAL (AC)
A ALL 140 30 5 17.8 89.0 5 15.5 77.5
5.841 - 6.223 NB OUTSIDE SHLDR & S/W 2000 5 6" 1222 S /
6.223 - 7.166 NB OUTSIDE SHLDR 432r 2' 8" 1280 N [
5.841 - 7.166 NB INSIDE SHLDR 5717' 2 g" 1694 \ \
SB SIDEWALK - 772 10" 6" 901 \\
SIDEWALK REMOVAL AT HERNANDEZ AVE. 38 8 34 N
SUMMARY OF SIDEWALK CONCRETE (6")
P F
FIELD K
LOCATION SIDE ELD Boo
L w A (SY) L w A (SY) REFERENCE
MP 5.841 - MP 6.223 NB 1544 5 857.8
MP 6.085 - MP 6.223 SB 823 5 457.2
NE CORNER OF WILMETTE 21
NW CORNER OF WILMETTE 5.7
REVISIONS STATE OF FLORIDA SHEET
DATE DESCRIPTION DATE DESCRIPTION DISTRICT FIVE - DESIGN DEPARTMENT OF TRANSPORTATION NO
Retecos Morte Botoits, P.£. Mo.: 695 | ROAD NO. COUNTY FINANCIAL PROJECT 1D SUMMARY OF QUANTITIES
S o 5 VOLUSIA 428689-1-52-01 5

ra552br 4/30/2013 10:48:52 AM C:\e\Projects\42868915201\roadway\SUMQRDO1.DGN




IS THE ELECTRONIC rite 5IGN:D AND SEALED UNDER RULE 61G15-23.003, F.A.C.

A\ SUMMARY OF GUARDRAIL SUMMARY OF EARTHWORK
‘ 1 DESCRIPTION cr
| LOCATION GUARDRAIL (LF) END ANCHORAGE P F
ASSEMBLIES (EA) ASPI—IZ:LSTC ) FIELD BOOK REGULAR EXCAVATION
MILEPOST <iDE ROADWAY REMOVAL PARALLEL REFERENCE NB SIDEWALK T T
P P P F P SB SIDEWALK 61 2
FROM 6.486 —
RT 125 1S 95 - 1 4.5 T O
TO 6.510 75 / s
EMBANKMENT
Lo 238 RT 125 - 45 NB SIDEWALK 36 36
TO 6.940
SB SIDEWALK 92 92
SUMMARY OF LITTER REMOVAL AND MOWING
SUMMARY OF PERFORMANCE TURF-50D
LITTER REMOVAL MOWING
CONST. |DURATION | FREQUENCY AREA AREA REMARKS
P F FIELD BOOK PHASE | (DAYS) (DAYS) |CYCLES CYCLES
LOCATION AC/CYCLE | TOTAL (AC) AC/CYCLE | TOTAL (AC)
L w A (SY) L w A (SY) REFERENCE
ALL 140 30 5 17.8 89.0 5 15.5 77.5
5.841 - 6.223 NB OUTSIDE SHLDR & S/W 2000° 5 6" 1222 1060 | 50" | (2™
6.223 - 7166 NB OUTSIDE SHLDR 432r 2 g - 1280 422 )| 218" (LB0 »
5.841 - 7166 NB INSIDE SHLDR 5717 2 8" 1694 | =7 7" o' ooy .,
SB SIDEWALK 772" 10 6" 901 72 | jol ™ ETX
SIDEWALK REMOVAL AT HERNANDEZ AVE. 38 8 34 EX- 3 2! D94
SUMMARY OF SIDEWALK CONCRETE (6")
P F FIELD BOOK
LOCATION SIDE
L w A (5Y) L w A (SY) REFERENCE
MP 5.841 - MP 6.223 NB 1544' 5 857.8 ) SY+’ E B37.8
MP 6.085 - MP 6.223 sB 823" 5 457.2 223/ | g7 gs7.2
NE CORNER OF WILMETTE a1 N
NW CORNER OF WILMETTE 57 <, 7
i
“’W
Ay 3
Elowdd bl
( -:’)"/\'\-‘Q
__ _ REVISIONS STATE OF FLORIDA SHEET
DATE DESCRIPTION DATE DESCRIPTION DISTRICT FIVE - DESIGN DEPARTMENT OF TRANSPORTATION NO.
1/7/14 A Updated Guardrail Box Feseccs Morte Botoin, P& #o. 693 | ROAD NO. COUNTY FINANCIAL PROJECT 1D SUMMARY OF QUANTITIES
YAy Sl A 5 VOLUSIA 428689-1-52-01 5

SUSERS

SDATES

STIMES

$FILES

NOTICE: THE OFFICIAL RECORD OF THIS SHEE!:




SUMMARY OF SIDE STREETS AND CROSSOVERS MILLING AND RESURFACING

APPROXIMATE LENGTH MILLING
SIDE STREETS MILEPOST SIDE (FT) DEPTH (IN) REMARKS
WOODLAND AVE. 5.864 RT 25 0.75 FC-5 ONLY
HERNANDEZ AVE. 5910 RT 32 0.75 FC-5 ONLY
ROSEWO0D AVE. 6.027 RT 37 0.75 FC-5 ONLY
KENILWORTH AVE 6.150 RT 25 0.75 FC-5 ONLY
WILMETTE AVE. 6.223 RT 83 2.25 SEE PLAN SHEET
WILMETTE AVE. 6.223 LT 83 2.25 SEE PLAN SHEET
MELROSE AVE. 6.330 RT 17 2.25 MATCH TURN LANE PAVT. DESIGN
CROSSOVERS
HERNANDEZ AVE. 5.910 L7 0.75 FC-5 ONLY

NOTES:

1. LENGTHS MEASURED FROM THE EDGE OF THROUGH LANE AND ALONG SIDESTREET ¢
2. MILLING SHALL BE TO THE EXISTING PAVEMENT JOINT WHERE ONE EXISTS

SUMMARY OF SIDEDRAIN & MITERED END SECTIONS

PIPE(LL,I_:-‘)NGTH yEE/S

APPROXIMATE

MILEPOST SIDE REMARKS
18" 18"

P MP 6.085 LT 16 1 SEE SIDEWALK
e ] DETAIL SHEET

SUMMARY OF TEMPORARY TRAFFIC CONTROL
PAINTED PAVEMENT MARKINGS

P F
TRAFFIC STRIPE, (SKIP) (10'- 30" WHITE) GM 1276 | /. 276
SUMMARY OF EROSION AND SEDIMENT CONTROL DEVICES TRAFFIC STRIPE (SOLID) (6" WHITE) M 1385 1-385
TRAFFIC STRIPE (SOLID) (YELLOW 6") NM 1.218 248
SEDIMENT INLET FIELD BOOK TRAFFIC STRIPE (SOLID) (WHITE 8") LF 1z =
BARRIER PROTECTION "
LOCATION SIDE REMARKS REFERENCE TRAFFIC STRIPE (SOLID) (WHITE 12") LF 2432 | 24322
LF EA TRAFFIC STRIPE (SOLID) (WHITE 18") LF 94 94
— P - ; il F ——— TRAFFIC STRIPE (SOLID) (WHITE 24") LF 250 S0
3 ) . sB 800 o SB S/
TRAFFIC STRIPE (SKIP) (WHITE 2'- &' LF 184
MP 5884 NB 2 1 ( ) ( ) (84
— " a0 -
WP 5.910 - MP 6.223 NB prgn 2 Y TRAFFIC STRIPE (SKIP) (WHITE 6'- 10') LF 222 2T
MP 6159 e 7 ' TRAFFIC STRIPE (SKIP) (YELLOW 6'- 10') LF 210 210
WP 6.212 NB 7 \ DIRECTIONAL ARROWS EA 15 IS
MP 6.916 - MP 6.940 NB 165 xS NB GUARDRAIL PAINTED PAVEMENT MARKINGS (MESSAGE)(BIKE SYMBOL) EA 10 1O
PAINTED PAVEMENT MARKINGS (MESSAGE)(BIKE ARROW) EA 10 | O
SUMMARY OF TEMPORARY SIGNALIZATION
102-104 Temp Signals & 102-107-1 Temp Detection &
PHASE DURATION Maintenance, Per Intersection - Each Day Maintenance, Per Intersection - Each Day
A
EXISTING TEMPORARY EXISTING TEMPORARY /NEW
DAYS # P F # P F # P F # P F
1 140 1 140 0 1 140 0
REVISIONS STATE OF FLORIDA SHEET
DATE DESCRIPTION DATE DESCRIPTION DISTRICT FIVE - DESIGN DEPARTMENT OF TRANSPORTATION NO
Rebeco Morle Botoitt, .. #0.:69% | ROAD NO. COUNTY FINANCIAL PROJECT 1D SUMMARY OF QUANTITIES
7% South Woodland Eha. 5 VOLUSIA 428689-1-52-01 6

Delond, Florlde IZ720
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10:48:56 AM
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1. SIDEWALK SHALL BE TIED INTO EXISTING SIDEWALK
2. SIDEWALK CROSS SLOPE SHALL BE 0.02 MAXIMUM AND SLOPED TOWARDS DITCH
3. PROPOSED MES PIPE SHALL MATCH EXISTING PIPE SLOPE/ORIENTATION

FILL AND SOD AREA AND GRADE
TOWARDS EXISTING DITCH

WM SEDIMENT BARRIER

SIDEWALK CONNECTION DETAIL AT CRUISE ELITE TRAVEL AGENCY DRIVEWAY

NB US-] ey
e e — — e — CONSTRUCT S/W 1 FT —_—— /////
;2.-.» BEHIND EXISTING DBI e
< -
g A\ LS N T
& gs -
iy PROP. S/W == . ~N
= S W e
.2 ————\_ =% M\ 4 BN
Q MATCH EXISTING \ 18 — \ : -
ELEVATION AT T m 2 AN
INLET \ T Ty ) 3 R \ .
¥4 3 0 WATER VALVE TO BE b
CONSTRUCT S/W _— - S i =
BETWEEN EXISTING _ N\ g ADJUSTED BY CONTRACTOR =
DBI AND LIGHT POLE N 7 g g 7
RELOCATE FDOT SIGN w ; d 4 . %o \
BEHIND PROPOSED S/W a | . . ;
0 5 20 0 5 20 = —5 e
™ ™ ™ <Zf- 38 | MATCH EXISITING
Feet Feet I~ > SIDEWALK ELEVATION
Wi o
X LEGEND
NOTES:
1. SIDEWALK CROSS SLOPE SHALL BE 0.02 MAXIMUM AND SLOPED TOWARDS THE INLETS REMOVE EXISTING SIDEWALK
2. INLET PROTECTION SHALL BE UTILIZED AT THE EXISTING INLETS DURING S/W CONSTRUCTION AND REPLACE WITH S0D
SIDEWALK DETAIL AT BUTTLEMAN'S SPORTING GOODS SIDEWALK CONNECTION DETAIL AT HERNANDEZ AVE.
\
\ - —
\N e
>
CRUISE ELITE Q
270 N. US-1 \
m \
MATCH EXISTING CONNECT TO EXISTING PIPE
SIDEWALK ELEVAT AND CONSTRUCT 16' OF 18"
N 13k, . RCP AND MES 13kv
= - % 3 _g\ 30
————— & . :
2 ‘ w
& £
\ a
/
e 7z
o
=}
\ s
\ REMOVE =
EXISTING MES— =
- - - - - - S - - - - - - u
BT = « = = = = - = - - - BT
T R R I T T T T -
30.6' 4— 5B US-1 0
ALONG EXISTING PIPE e ey —
Feet
Feet /
NOTES: LEGEND LEGEND J

>2§2§< REMOVE EXISTING ASPHALT PAVEMENT /

SIDEWALK DETAIL AT KENILWORTH AVE.

—_—— ——

DATE DESCRIPTION REwsmgjre DESCRIPTION DISTRICT FIVE - DESIGN STATE OF FLORIDA SHEET
LUSTRICT FIVE - DESIGN DEPARTMENT OF TRANSPORTATION SIDEWALK CONSTRUCTION NO.
Rebecca Worle Botdits, P.£. Mo 69/ ROAD NO. COUNTY FINANCIAL PROJECT ID
75 St s v DETAILS 5
Deland, Florldo 32720 5 VOLUSIA 428689-1-52-01

rds52br 4/30/2013 11:02:28 AM C:\e\Projects\42868915201\roadway\PLANRDO1.DGN

NOTICE: THE OFFICIAL RECORD OF THIS SHEET IS THE ELECTRONIC FILE SIGNED AND SEALED UNDER RULE 61G15-23.003, F.A.C.



VVH INFORMATION
VVH # COVER (FT) UTILITY
1.6 X 2.0
11 375 TELEPHONE DUCT
11.5 70 13 125
SEE NOTE 1 CONNECT TO EXISTING 12 2.70 13" 0D
EDGE OF TRAVEL——_ —p COMRBRAIL : WATER MAIN
VVH 12 o o~ o~o- S
5 20 , .- - - - M == - = =t m = m 14 1.40 0.90' X 6.50' CONCRETE CAP
e CONSTRUCT 3 WIDE = ¢ e ST e T D R —— s et B = B H : FOR TELEPHONE DUCT
MISC. ASPHALT g vy 8
Feet
VVH 11 REMOVE EXISTING \
GUARDRAIL
CONSTRUCT GUARDRAIL WITH .
PARALLEL END TREATMENT
INSTALL SEDIMENT BARRIE
EDGE OF CULVERT
WINGWALL
NOTES:
1. THE FACE OF THE PROPOSED GUARDRAIL MAY VARY BETWEEN 11.5 FT AND 13 FT IN ORDER TO MAINTAIN A MINIMUM OFFSET OF 1.5 FT
FROM THE OUTSIDE EDGE OF THE EXISTING WATER LINE AND BURIED TELEPHONE LINE TO THE PROPOSED GUARDRAIL POSTS.
GUARDRAIL EXTENSION DETAIL AT MP 6.940
! \
W 05 20 l
a T ™ ‘
Feet .
\
1 \
! W
> w]
~
QI "c'u —
) |7<¢ e —— —_—
' Ve — ——
' NB US-]  ==—p
I
| 12" WHITE STRIPE e —_— — W
““____1______ e —— ~ <>(
[ —_—— e —_————— — — — | — — —— — T o 77 vvw’
—_— T STSTSIIIIXR X XX S
P X X a X o
w N L AN S/ ‘;.xor.‘!AYAVA', CN g
o) \ w
wv
PROP. S/W \ g | \ &
\ &
d \
i L 25 . \# - Z \7 v > \
. f | 3 ANV s REMOVE PAVEMENT TO EXISTING < \ '
\ A @ 2 cZ PAVT. JOINT APPROX. 10 FT FROM a N |
TRAN'SITION SIDEWALK = EDGE OF PAVED SHOULDER w
CROSS-SLOPE TO MATCH \ I N o /
DRIVEWAY \ Q ~ :
!
~~ LEGEND
I PIRANA GRILL P ~
ANA L ARKING .
' REMOVE 1.5" OF DIRT & PAVE WITH
| 1.5" TYPE 5P STRUCTURAL COURSE
' Witk s Oty bE 3 STRUCTURAL CouRSE
] 5"
. PAVING DETAIL AT PIRANA GRILL (MP 5.999)
DATE DESCRIPTION REWSIOger DESCRIPTION DISTRICT FIVE - DESIGN STATE OF FLORIDA SHEET
Ee bl A DEPARTMENT OF TRANSPORTATION MIS C E L L A NE 0 US NO.
Rebecos Morle Boldlthy P£. 0.0 697 ™ ROAD NO. COUNTY FINANCIAL PROJECT ID
719 Soutt Woodlond Bwd. DE TA ILS 8
Delond, Florlde 32720 5 VOLUSIA 428689-1-52-01
rd552or 4/30/2013 11:02:30 AM C:\e\Projects\42868915201\roadway\PLANRDO1.DGN
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Feet

125

CONNECT TO EXISTING
GUARDRAIL

CONSTRUCT 3 WID
MISC. ASPHALT

CONSTRUCT GUARDRAIL WITH
PARALLEL END TREATMENT

GUARDRAIL EXTENSION DETAIL AT MP 6.510

ﬁbwm v "

NN NANALNALNALNALNL NN NN

REVISIONS - ‘ STATE OF FLORIDA
DATE DESCRIPTION DATE | DESCRIPTION DISTRICT FIVE - DESIGN DEPARTMENT OF TRANSPORTATION MISCELLANEQOQUS
1-7-14 A Added Sheet for Guardrail ‘ Redocco Morle Sotdlly L. ho.: 693 ROAD NO. COUNTY FINANCIAL PROJECT 1D DETAILS
719 Sourly Woodlond BN
Delond, Florids I2720 5 VOLUSIA 428689-1-52-01

SHEET
NO.

84

SUSERS SDATES STIMES SFITES

THE OFFICIAL RECORD OF THIS SHEET 1S THE ELECTRONIC FILE SIGNED AND SEALED UNDER RULE 61G15-23.003, F.A.C.

NOTICE:




= ([ S ;oS
B s Vs 6" WHITE WITH W/R 7 / y, /[
== el RPMs AT 20' C/C , / R e EXTEND SIDEWALK
T row Fr— S / ' LANDING
ronmmcmng Em To Finish Crossing , / / //// / /VOQ/
m DONT CROSS m DONT CROSS ! / // /
6" WHITE / 9 o - 30 -
— T & // /S 7 /NS — 6 DouBLE YELLOW
sorron p— A ,
10 CROSS TO CROSS N // /
PED. SIGNAL e e s . . sy ’
COUNT-DOWN k4 REQ'D : \2 REQ'D S o / // / / ///l —= T
1-SECT., 1-WAY - A y n
6 AS ol SEE SIDEWALK
632-7-1 |1 PI o / DETAIL 2
653-191 670-5-411 |1 AS A 630-2-11 |20 L, | T— 5 007
’ s iy ! 635-2-11 1
_ /ﬂ/\ 630-2-11 10 LF i 646-1-11 EA SIDEWALK DETAIL 2
—— N 635-2-11 |1 EA 653-19 2 AS
646-1-11 1 EA 665 2 EA
SIDEWALK DETAIL 1 A, P A
- 1 EA ——
. @:—_-_6-65> ;107 _________ - -30 - - 690-31 | 1 E4, '\Zh_zgiﬂﬂ} _______ 30 - - Bkv 30
R L el RGNS St s, W NP o [700-20-60 ]
= — §_1:~~—~z\<“" — b . . o
—— TN 1B = m e e - T T ¥ IR T N R 18 - -« - QT - - s ag R L L MBS e e R ey Y . T L T L e

REMOVE EXISTING
LANDING

S - i — 6" WHITE WITH \

W/R RPMs AT 20'.C/€[§ 630-2-18 T20 LF

— .

— \ 635-2-118 |1 EA .-

- ’ o 24" WHITE
’ SEE SNQEWALK - |, cewe =
__ 9 ’ \ /' DETAIL — ¢4 K- —————— g,
) %_ _ : 0
” == M~ S T

i)

~ 700-20-60
~
K]

6" YELLOW

&
o 6" WHITE 10'-30' SKIP—/

()
; 630-2-11 ete’e »
hhhh \ 635-2-11 1 EA e o
\v2 646-1-11_| 1 EA e
- — 555191 ] 2 4S
—————— 665-11 2 EA "
iz S 635-2-11 690-20 1 EA 6" WHITE 0 10 40
R \(// AN \V% 646-1-11 |1 EA ~ 690-31 1 EA e —
g / ) s _|1As W
e b T O I 665-11 |1 EA "N\ reet
Sw N y / ~
' \\\ 4 7 ‘ /%
N DA \%%7
CZh =%/
2.5 OFFSET /
'
FROM EXISTING DBI [ 700-20-60] | J 700-20-60
T T T 6" DOUBLE —, CONSTRUCT CONCRETE LEGEND
— JELLOW/ LANDING
” // Vi /
, / u
, , /// y 6" WHITE WITH W/R RESURFACING LIMITS 6" SIDEWALK CONCRETE
K / Y / RPMs AT 20' C/C
, / / / /
35" TRANSITION S / /7 __a_a a  SEDIMENT BARRIER
v , 7 / /  NOTE: PAY ITEM NUMBERS ARE PROVIDED ONLY FOR THE PURPOSE OF REMOVE CONCRETE
DESCRIBING THE WORK TO BE PERFORMED, PAY ITEM DESCRIPTIONS AND 50D
SIDEWALK DETAIL 3 o - ARE FOUND IN THE DEPARTMENT'S BASIS OF ESTIMATES MANUAL.
D
REVISIONS
STATE OF FLORIDA SHEET
DATE DESCRIPTION DATE DESCRIPTION DISTRICT FIVE - DESIGN DEPARTMENT OF TRANSPORTATION PLAN SHEET NO.
Redecco Marle Botoll, P.E. Mo.: 6T
5”50/7/)5”5 Herlz, PE. Ho.: 43386 ROAD NO. COUNTY FINANCIAL PROJECT ID
719 S0t Woodteond ma. WILMETTE AVE. 9
DeLang, Florlts 32720 5 VOLUSIA 428689-1-52-01
rd552br 4/30/2013 11:34:04 AM C:\e\Projects\42868915201\signing\PLANSPO1.DGN
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— o e e

6" WHITE

2'-4' SKIP

—~ 24" WHITE |

1 SEE SIDEWALK
/TTDETAIL 3

_630-2-12 |

653-191

665-11

2.5 OFFSET
FROM EXISTING D8I

700-20-60 " //

. /
6" DOUBLE —7,
JJELLOW/

/ [ / REMOVE EXISTING
| LANDING
Al S| ;S //’(7 2 A\ |
X v‘tl. or . vm o " ”~ ’ . |
m i e 6" WHITE WITH W/R ) / , Y / a 2
e e RPMs AT 20° C/C ‘ / Y A, 7 | exxeno sioewa |
- - - Iy . / ’ y
3*0 _ _— s : , y //// / \/oa,
S ————— =) ey [l [ p— o WHITE ' &) /
S % I _— B & /7 V) /.7~ 6" DOUBLE YELLOW
25' TRANSITION i Q /
| A > PED. SIGNAL vaseean P N VAN 4
T L ) o~ 24" WHITE /ol ) A
— COUNT-DOWN - . ! ;) .
- 1-SECT. 1WAy 4 REQ'D 2 REQ'D A , /o
L “ Ry A Y,
\ P2 o 4 Sy 1 Vo
- , N 653-191 670-5-411 |1 AS i X =TT 120 LF
E...__.—“-————— \\//' 'fﬁ‘;ﬁ' L / Q/,’ / / 635-2-11 | 1 EA
| S \ 630:2-11 |10 LF U s . g & 646-1-11 | 2 EA
— T KL{? 700-20:49 635-2-11 |1 EA ‘—“1“—/ ' 4 : :{) 553.707 | 2 AS
y 646-1-11 1 EA , f & - l ) 665-11 2 EA
, ® ib S \I
653101 |1 As &l o S ST 690-20 | 1 EA
)| iy o ":';_»-:, Fyaa—— P -k 20 - - 69031 I -Eéqg—_iz-}ﬁ@‘ ------- s0 ... 13k 3o
A'o - piicest / . — p—)
. LEENY: S ————
Zd ML R : P ‘ b dg s oA —
[ : ] 24" WHITE t)
IN¢TSEE SIDEWALK R
_ \/ T DETAIL 1 - == =\
. %_;, 0
- - - — 1 S Re | Y, - - —_——— e
- - e 6" WHITE WITH _ [ o) _ i _ - . oo ooo ~
W/R RPMs AT 20 CAC[-—630-2-1T i _—-=3& g
~~~~~~~ 4 AS - 150° -7 635-2-11 > e g ot e gyl e
T T T AND 330' BACK - L
FROM STOPBAR ~<

)

6" YELLOW
- ey 4 e - al
TR s TR e 7 T T
630-2-11_]30 LF - 6" WHITE 10'-30' k1P —/
~.| 635-2-11 | 1 EA s
646-1-11 1 EA
653-191 | 2 AS
665-11 2 EA " REVISIONS;
690-20 1 EA 6" WHITE
- 0 10 40
690-31 | 1 £A e OATED: ___2-19-| B
Feet VA C o Aedy
\./\ apeRoveD BYA MQMAL0LS X
Sl e @
s DATE: \2-20-{2
\  CONSTRUCT CONCRETE LEGEND
LANDING

RESURFACING LIMITS

—.m w s SEDIMENT BARRIER
PAY ITEM NUMBERS ARE PROVIDED ONLY FOR THE PURPOSE OF

DESCRIBING THE WORK TO BE PERFORMED. PAY ITEM DESCRIPTIONS
ARE FOUND IN THE DEPARTMENT'S BASIS OF ESTIMATES MANUAL.

6" SIDEWALK CONCRETE

[/
% ﬁ/\[:;,gogoEDCONCRETE

” , /// ,iq
A A Y. 6" WHITE WITH W/R
. oy s 7/ RPMs AT 20' C/C
S Y s/
35' TRANSITION ' Lo / /
S / / worE:
SIDEWALK DETAIL 3 -
REVISIONS
DATE DESCRIPTION DATE DESCRIPTION DISTRICT FIVE - DESIGN

-]19- Relocated ped features for P2 to
12-19-13 A the same ppole as P4 (NW quadrant)

Repecca Harle Lobbllly P.E. Ko.: 64/
Susome S. Hertz, PE. #o.- #3456
719 South Woodlond Bivd.
Delondy Foride 720

STATE OF FLORIDA
DEPARTMENT OF TRANSPORTATION

ROAD NO. COUNTY FINANCIAL PROJECT ID

L]

VOLUSIA 428689-1-52-01

PLAN SHEET
WILMETTE AVE.

SHEET
NO,

0

NOTICE: THE OFFICIAL RECORD OF THIS SHEET 1S THE ELECTRONIC FILE SIGNED AND SEALED UNDER RULE 61G15-23.003, F.A.C.
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[. SITE _DESCRIPTION:

A. Constructlon Activity/Project Limits
The project Is located on SR 5 In Volusia County, and begins In Sectlon 16, Townshlp 14 South, Range 32
East

Latitude 29°7'12.47" N Longltude 8/°03'5/.00" W
The project consists of Mllling and Resurfacing of SR 5 from north of Woodland Ave. to South of Nova Rd. In Volusla County. Also Included Is
installation of slde walk and resodding of exlsting shoulders. The total project length Is 36904.36 f1.

B. Sequence of Major Activlty and Implementation of Controls
1. Installation of SedIment Barrier
2. Mliling and resurfacing
3. Final Sod
C. Estimate of Areg to be Disturbed Is 1.05 acres.
The total projfect area Is estimated to be 9.64 acres.
D. Estlmated of Runoff Coefficlents, ExIsting Soll Data and Average Slope

The estimated runoff coefficlent before construction: C = 0. 92
The estlmated runoff coefficlent after construction: C = 0. 92
The estimated runoff coefflclent during construction: C = 0. 92

The USDA Soll Conservatlon Service Soll Survey of the project areg.
The estlmated dralnage area and soll type for each outfall:
Immokalee Tomoka Basin

E. Site Map
Please see the Roadway Construction Plans.

F. Recelving Waters/Wetland Areas
Existing dralnage patterns wlil not be altered from PRE to POST conditions. Stormwater Is corveyed by Road slde dltches
ultimately to Tomoka Basin

Quitfall ID  Recelving Water Lat Long

Quitfall | Tomoka Basin 29°17'34.10"N 8/°04'23.76"W
Outfall 2 Tomoka Basin 29°17'46.42"N 81°04'46.13"W

2. CONTROLS:
A. Eroslon and Sediment Controls
Durling the constructlon operations, the following control measures will be used to prevent erosion and sedimentation.

Clearing and grubbing operatlons are controlled so as to minimize unprotected erodlble areas exposed to weather. Areas outside the Iimits of
constructlon wlll not be dlsturbed.

Excavated materlal whil not be deposited In locatlons where It could be washed away by high water or storm water runoff, and stockplles shall

be covered or enclrclied with sediment contalnment devices.

New ond exIsting structures wlil be protected from shitatlon during construction. Under draln systems wlll remaln plugged and offline untll the
contributing project area has been stabllized.

* The construction project schedule with erosion and sediment control Installation and malntenance tled to specific dates or construction actlvities.
* Modifications to the Department's SWPPP Plans due to contractor's proposed construction means, methods and phasing.
The contractor's Eroslon Control Plan wili be utllized as the flrst formal update to the SWPPP.

%* Name and phone number of contractor’'s representative responsible for eroslon and sedlment control Installation and malntenance on a 24 hour basls.
The Contractor Is advised that the contract drawings only Indicate erosion, sediment, and turbldlly controls at locatlons determined In the design
process. However, the Contractor Is required fo update the SWPPP to reflect any addltlonal controls necessary
to prevent the possiblilty of siiting any ad jacent lowland parcel, recelving water, or otherwlse violating State and Federal permit requlrements.

(1) Stabllization Practices

The contractor shall be responsible for:

a) Eroslon and sediment control measures are to be placed as the first step In construction. Sediment control devices wlil be
employed as a perimeter defense agalnst any transportation of silt of f the site.

b) Stabliizatlon measures shall be Inltlated for eroslon and sediment control on disturbed areds as soon as practicable In portions of the site where
construction activities have temporarlly or permanently ceased, but In no case more than 7 days after the
construction activity In the portion of the slte has temporarily or permanently ceased.

¢} Permanent soll eroslon control measures for all slopes, channels, dltches or any Disturbed land areas shall be completed Immediately after final
grading. When It Is not possible to permanently protect a disturbed area Immediately after grading operations
rempogary eroslon control measures shall be installed. All temporary protection shall be maintalned untll permanent measures are In place and
established.

d) The Contractor shall furnish, Install, malntaln and subsequently remove, all necessary eroslon controly Including but not limited to sedlment barrilers,
turbldlty barrlers and any other miscellaneous Items as Indicated within the contract document,
or as requlred per applicable standards or the englneer.

(2) Structural Practices
The following structural practices may be Included as pay Items In the summary of quantitles within the construction plans:

— Sediment barriler
- Inlet Protection System
- Flnal Sod

B. Storm Water Management and Monltoring
The storm water runoff from unstabiliized constructlon areas must be treated prior
to dlscharge Into Indlan River via controlled dltches.

C. Other Controls

(1) Waste Disposal
To be developed as part of the contractor's eroslon control plan.

(2) Off -site Tracklng/Splllage
To be developed as part of the contractor's eroslon control plan.

(3) Sanltary Waste
To be developed as part of the contractor's eroslon control plan.

(4) Fertllizers aond Pesticides
To be developed as part of the contractor's erosion control plan.

(5) Non-Storm Water Discharges ond Hazardous Waste
To be developed as part of the contractor's eroslon control plan.

When the Contractor encounters a splil, constructlon will stop and work wlil not resume until directed by the engineer. Disposition of
hazardous waste wlil be made In accordance with any requlrements and regulations of any locals state, or federal

agency have Jurlsdiction.

The contracfor encounters contaminated soll or groundwater, contact the District Hazardous Materlals Coordinator at (386)943-5395.

D. Approved state and Local Plans or Permits

FDEP Permit to be Obtalned by Contractor

3. MAINTENANCE ¢

The contractor shall be responsible for malntalning all poliutlon preventlon controls. Dally Inspections shall be made by the contractor fo determine
the effectiveness of erosion, sedimentation, turbldity, and pollution control measures. Remedlal action
shall be performed Immedlately.

4. INSPECTION:

The contractor s required to Inspect all eroslon control feafures at least once every seven calendar days and wlithin 24 hours of the end of a

storm of 0.5 Inches [12.7 mm] or greater. In addltion, malntaln all eroslon control features as required hereln and

as specified In State and/or Federal environmental reguiatory permits. This Includes, but Is not limited to, the dally review of the location of

sediment barrlers In areas where construction activitles have changed the natural contour and dralnage runoff fo

ensure that sediment barriers are properly located for effectiveness. The contractor will use FDOT form 650-040-03 to report all Inspection flnding
and corrective actlons taken as a result of the Inspection. The Contractor will sign each Inspection

report and submit It weekly to the Englneer.

REVISIONS

DATE DESCRIPT ION DATE DESCRIPTION

DISTRICT FIVE -_DESIGN

Rebecca Marle Botdlll, P.E. No.: 695/

719 Soutts Woodland Eid.
Deland, Florlde I2720

STATE OF FLORIDA SHEET
DEPARTMENT OF TRANSPORTATION
ROAD NO. COUNTY FINANCIAL PROJECT 1D STORM WA TER pOLL UT[ON i
5 VOLUSIA 428689~1-52-01 PREVENTION PLAN 1o
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RULE 61G15-23.003, F.A.C.
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NOTICE: THE OFFICIAL RECORD OF THIS SHEET 1S THE ELECTRONIC FILE SIGNED AND SEALED UNDER




SUMMARY OF TRAFFIC ITEMS

PAY GRAND
T,
ITEM NO. DESCRIPTION UNIT TOTAL
PLAN FINAL
630-2-11 SIGNALS - CONDUIT (UNDERGROUND - TRENCHED) LF 80 12
630-2-12 SIGNALS - CONDUIT (UNDERGROUND - DIRECTIONAL BORE) LF 115 1>
632-7-1 SIGNALS - CABLE WITHIN INTERSECTION (F&!) Pl / |
635-2-11 PULL & JUNCTION BOXES, F & I, PULL BOX EA g 9
646-1-11 ALUMINUM SIGNAL POLE EA 5 5
653~191 PEDESTRIAN SIGNAL (F&I ) (STANDARD) (I WAY) AS 6 L
660-2-102 LOOP ASSEMBLY -~ F & 1, TYPE B AS 4 g
660-2-106 LOOP ASSEMBLY - F & I, TYPE F AS 5 S
665-11 PEDESTRIAN DETECTOR - STANDARD EA 6 (e
670-5-411 TRAFFIC CONTROLLER, MODIFY AS / |
690-20 SIGNAL PEDESTRIAN ASSEMBLY, REMOVE EA 2 ~—
690-31 SIGNAL PEDESTAL - REMOVE EA 2 2
690-100 SIGNAL EQUIPMENT, MISC. REMOVE PI / 1
700-20-40 SINGLE POST SIGN, RELOCATE AS 27 Y
700-20-60 SINGLE POST SIGN, REMOVE AS 10 =)
705-11-1 DELINEATOR, FLEXIBLE TUBULAR EA 16 [ ¢
7/10-90 PAINTED PAVEMENT MARKINGS (FINAL SURFACE) LS / {
* RETRO-REFLECTIVE PAVEMENT MARKERS W/R) EA 228 218
» RETRO-REFLECTIVE PAVEMENT MARKERS (Y/Y) EA 8 &
* TRAFFIC STRIPE, (SKIP)(IO'~ 30" WHITE) GM 1.276 |1.21¢s |
* TRAFFIC STRIPE (SOLID) (6" WHITE) NM 1.385 | 1.29% |
» TRAFFIC STRIPE (SOLID) (YELLOW 6% MM 1.218 1.2\ %
* TRAFFIC STRIPE (SOLID)(WHITE 8" LF 112 L2
»* TRAFFIC STRIPE (SOLID)WHITE 12%) LF 2432 |2 437
» TRAFFIC STRIPE (SOLID)(WHITE 18%) LF 94 94
» TRAFFIC STRIPE (SOLID)(WHITE 24") LF 250 N
» TRAFFIC STRIPE (SKIP)WHITE 2'- 4') LF 184 Y
» TRAFFIC STRIPE (SKIP}WHITE 6'~ 10') LF 222 oy g B
» TRAFFIC STRIPE (SKIPJ(YELLOW 6'- 10') LF 210 2zl0
* DIRECTIONAL ARROWS EA 15 S
* PAINTED PAVEMENT MARKINGS (MESSAGEXBIKE SYMBOL EA 10 (e
* PAINTED PAVEMENT MARKINGS (MESSAGEXBIKE ARROW) EA 10 (o
* PAINTED PAVEMENT MARKINGS (MESSAGEXONLY) EA 2 -
745-70-12 TMS LOOP ASSEMBLY (F&l, 2 LOOPS PER LANE) AS 2 2

! THESE QUANT ITIES ARE PAID FOR UNDER PAINTED PAVEMENT MARKINGS (FINAL SURFACE), LUMP SUM - ITEM NO. 710-90.
THESE QUANT ITIES ARE FOR ONE APPLICAT ION; SEE SPECIFICATION 710 FOR THE NUMBER OF APPLICAT IONS REQUIRED.

/.

/.

SIGNING AND PAVEMENT MARKING GENERAL NOTES:

ALL REMOVED SIGNS AND THEIR SUPPORTS BECOME THE PROPERTY OF THE CONTRACTOR TO BE DISPOSED OF PROPERLY UNLESS
OTHERWISE NOTED ON THE PLANS.

ALL EXISTING SIGNS ARE TO REMAIN UNLESS OTHERWISE NOTED ON THE PLANS.
ALL SPECIAL EMPHASIS CROSSWALKS SHALL CONSIST OF 12 INCH PREFORMED STRIPES SPACED 3 FEET APART.

IT IS THE CONTRACTOR'S RESPONSIBILITY TO REMOVE AND REPLACE ALL EXISTING SIGNS THAT CONFLICT WITH CONSTRUCT |ON
OPERAT IONS. IF SIGNS ARE DAMAGED BY THE CONTRACTOR, THE SIGNS SHALL BE REPLACED AT THE CONTRACTOR'S EXPENSE.

THE LANE WIDTH DIMENSIONS SHOWN [N THE SIGNING AND PAVEMENT MARKING PLANS REFLECT THE NOMINAL LANE WIDTHS,
NOT THE DISTANCE BETWEEN THE STRIPES. SEE INDEX 17346 FOR PLACEMENT OF LANE LINES.

ALL DELINEATORS WITHIN THE PROJECT LIMITS SHALL BE REMOVED AND REPLACED.

SIGNAL IZAT ION GENERAL NOTES:

UNLESS OTHERWISE NOTED ALL REMOVED EQUIPMENT SHALL BE TURNED OVER TO VOLUSIA COUNTY TRAFFIC ENGINEERING AT
455 WALKER ST, HOLLY HILL FOR DELIVERY AS DIRECTED BY THE ENGINEER. CONTRACTOR SHALL NOTIFY VOLUSIA COUNTY
ENGINEERING, THOMAS EDWARDS AT (386)736~5968 TWO (2) BUSINESS DAYS PRIOR TO BEGINNING CONSTRUCT ION.

THE CONTRACTOR IS REQUIRED TO INSPECT THE INSTALLATION OF THE TRAFFIC SIGNALS IN ACCORDANCE WITH FDOT
SPECIFICAT ION 105-8.10. THE CONTRACTOR SHALL COORDINATE THE FINAL ACCEPTANCE INSPECTION IN ACCORDANCE WITH
FDOT SPECIFICATION 611-2.2 WITH THE ENGINEER AT LEAST TEN DAYS IN ADVANCE. THOMAS EDWARDS, VOLUSIA COUNTY
AND THE TRAFFIC SIGNAL QUALITY ASSURANCE MANAGER AT (386) 943-5318 SHOULD ALSO BE CONTACTED TEN DAYS BEFORE
THE INSPECTION IS TO BE PERFORMED SO THEY MAY BE PRESENT.

IN THE EVENT PERMANENT VEHICLE DETECT/ON IS DISRUPTED, PROVIDE AN ALTERNAT IVE MEANS OF DETECTION TO ALL LANES
APPROACHING THE |INTERSECT ION, SEPARAT ING EACH MOVEMENT WITH PREV IOUSLY HAD DETECT ION. THE TYPE OF DETECTOR
SHALL BE APPROVED BY THE ENGINEER PRIOR TO [INSTALLAT ION. EQUIPMENT SHALL ONLY DETECT THE INTENDED MOVEMENT .
ALUMINUM SIGNAL POLES SHALL INCLUDE A BREAKAWAY BASE AND SLIP FOOTER.

TYPE 'F' LOOPS SHALL BE 40' X 6' AND EXTEND 5' BEYOND THE STOP BAR UNLESS OTHERWISE NOTED IN THESE PLANS.
ADVANCED LOOPS SHALL BE TYPE 'B' LOOPS (6' X 6') AND SHALL BE PLACED 150' AND 330' FROM THE STOP BAR.

PULL BOXES AND COVERS SHALL BE NON-METALLIC CONSTRUCT ION WITH RECESSED COVER LOGO "TRAFFIC SIGNAL".
EXISTING LOOPS DAMAGED BY THE CONTRACTOR DURING CONSTRUCT ION SHALL BE REPLACED AT THE CONTRACTORS EXPENSE.

WHENEVER POSSIBLE, ALL LOOPS AND SYSTEM SENSORS SHALL BE CUT [NTO THE ASPHALT IC CONCRETE STRUCTURAL COURSE
PRIOR TO PLACEMENT OF THE FRICTION COURSE. ALL LOOP LEAD-IN CABLES SHALL BE PLACED IN CONDUIT.

10. CONTRACTOR SHALL REMOVE ALL ABANDONED PULLBOXES AND EXISTING LOOP LEAD-INS.

NOTE: PAY ITEM NUMBERS ARE PROVIDED ONLY FOR THE PURPOSE OF
DESCRIBING THE WORK TO BE PERFORMED. PAY ITEM DESCRIPT IONS
ARE FOUND IN THE DEPARTMENT 'S BASIS OF EST IMATES MANUAL.

DATE DESCRIPTION e /gANTES DESCRIPTION DISTRICT FIVE STATE OF FLORIDA SHEET
DEPARTMENT OF TRANSPORTATION NO.
Susamne S. Herlz SUMMARY OF TRAFFIC ITEMS
PLE. Mo 49456 ROAD _NO. COUNTY FINANCIAL PROJECT ID
719 Sourh Woodland BN
folrerpirnh 14 5 VOLUSIA 428689-1-52-01 GENERAL NOTES Z
rd552br 5/7/2013 1:32:50 PM Ca\e\NPro Jects\4286891520i\sIgning\GnntspOi.dgn

NOTICE: THE OFFICIAL RECORD OF THIS SHEET 1S THE ELECTRONIC FILE SIGNED AND SEALED UNDER RULE 61G15-23.003, F.A.C.




SUMMARY OF BIKE LANE SYMBOLS MAINLINE SIGNING SUMMARY
QUANTITY QUANTITY
SIDE SIGN ASSEMBLY LOCATION SIDE PAY ITEM NOTES
LOCATION P F P F NOTES:
I. INSTALL EXISTING
Just N. of Hernandez RT / I No parking on R/W Between Dix_and Hernandez RT 700-20-40 / ‘ /.2 SIGN ON BREAKAWAY
Just N. of Rosewood RT / ! R3-16 S of Hernandez median opening MED 700-20-40 / [ / POST .
Just N. of Kenilworth RT / / M3-1, MI—4 N of Hernandez RT 700-20-40 / { /1,2 2. INSTALL SIGN
S. approach of Wilmette RT / ( R7-IM (DOUBLE ARROW) | N of Hernandez RT 700-20-40 / { /,2 BEHIND PROPOSED
Just N. of Wilmette RT / \ No parking on R/W SE quad of Rosewood RT 700-20-40 / ) 1,2 SIDEWALK.
Just N. of Melrose RT / i R6-/ SE quad of Rosewood RT 700-20-40 / { /,2
At Approx. MP _6.53 RT / 1 R2-1, R6-/ S nose of median at Rosewood MED 700~-20-40 / | /
At Approx. MP 6.73 RT / | R2-1, R6-/ N _nose of medign at Rosewood MED 700-20-40 / | /
At Approx. MP 6.89 RT / ( R6-1, R6-1 NE quad of Rosewood RT 700-20-40 / [ /
At Approx. MP 7./ RT [ / w3-3 N_of Rosewood RT 700-20-40 / [ /
R2-1 N _of Rosewood RT 700-20-40 / \ /
No parking on R/W N _of Rosewood RT 700-20-40 / { /
R5-1 S nose of median at Kenllworth MED 700-20-40 / ] /
R6-1, R5-/ In directional island at Kenllworth MED 700-20-40 / \ /
R6-1, R5-/ In directional island at Kenilworth MED 700-20-40 / { /
R3-16 S of Melrose median opening MED 700-20-40 / / /
R6-1, R5-/ In_median at Melrose MED 700-20-40 / | /
No parking on R/W North of Melrose RT 700-20-40 / 1 /
No parking on R/W North of Melrose RT 700-20-40 / | /
SIDE STREET TABULATION
SIDE | 24" WHITE| 12" WHITE
SIGNING SIGNS INCLUDED OTHER
LOCATION STREET NAME OF STOP BAR | STANDARD
PROJ. (LF) crRoSSwaLk| FAY ITEM IN PAY ITEM PAVEMENT MARKINGS
5.864 WOODLAND AVE RT 15 74 700-20-40 | Ri-l, FTP-55-06R, 2 SNS - NOTES:
5.9/0 HERNANDEZ AVE RT 20 /30 700-20-40 RI-1, R6-3a, 2 SNS - /. WHERE CROSSWALK MARKINGS ARE NOTED AT LEFT,
6.027 ROSEWO0D AVE RT 32 /35 700-20-40 RI-1, R6-3a, 2 SNS - THEY SHALL BE 7' ON CENTER AND CENTERED
6.15 KEN I LWORTH AVE RT /5 104 700-20-40 | RI-l; FTP-55-06R, 2 SNS| RT ARROW & ONLY ON THE LANDING AREAS.
700-20-60 POST ONLY
6.15 DR IVEWAY LT /16 102 700-20-40 | RI-l, FTP-55-06R, 2 SNS| RT ARROW & ONLY 2. STOP BARS SHALL BE 4' BEHIND THE CROSSWALKS
700-20-60 POST ONLY WITH STOP SIGNS LOCATED ADJACENT, UNLESS
6./67 FIRESTAT /ON_DRIVEWAY RT - - 700-20-40 RI-1 - OTHERWISE NOTED.
TOTALS 98 545
NOTE:  PAY ITEM NUMBERS ARE PROVIDED ONLY FOR THE PURPOSE OF
DESCRIBING THE WORK TO BE PERFORMED. PAY ITEM DESCRIPT IONS
ARE FOUND IN THE DEPARTMENT'S BASIS OF EST IMATES MANUAL .
DATE DESCRIPTION REYLS /gAA;'.‘? DESCRIPTION —c DISTRICT FIVE STATE OF FLORIDA SHEET
D= Susome S. Herlz DEPARTMENT OF TRANSPORTATION SIGNING AND MARKING NO.
= P.LE. No.o 49456 ROAD NO. COUNTY FINANCIAL PROJECT _ID
I /-4 5 VOLUSIA 428689~1-52~01 SUMMARIES 12
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6" WHITE 10'-30' SKIP
WITH W/R RPMs AT 40'C/C
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TYPICAL FULL MEDIAN OPENING STRIPING

-_— e Y- Y- YV = /.

2 EA

STANDARD NOTES FOR TRAFFIC MONITORING SITES

CONTRACTOR SHALL:

NOT IFY THE DISTRICT TRAFFIC OPERAT IONS OFFICE AT LEAST TEN (10)

WORK ING DAYS PRIOR TO BEGINNING ANY WORK. CONTACT THE DISTRICT

DATA COLLECT ION MANAGER AT (386) 943-5380.

USE THE EXISTING TYPE |11 TRAFFIC COUNT CABINET AND EXISTING CONDUIT.

FURNISH AND INSTALL PULLBOXES AND SPEED CLASSIFICAT ION LOOP ASSEMBLIES
PER DESIGN STANDARDS 17700, 772! and 17900.

4. ALL TMS LOOPS SHALL BE INSTALLED IN THE FRICT ION COURSE.

REMOVE THE EXISTING PULLBOXES AND REPLACE WITH NEW PULLBOXES WITH
CONCRETE APRONS PER INDEX 17700.

6. IMMEDIATELY AFTER COMPLET ION OF INSTALLAT ION AND PRIOR TO FINAL

i CABINET
2 AS [gﬂ/

COUNT STATION NUMBER 791019
MP 6.576
APPROX 1300 FT NORTH OF MELROSE AVE.

EXISTING CABINET ON EAST SIDE OF THE ROADWAY NOTE:

ACCEPTANCE, CONTACT THE DISTRICT DATA COLLECT ION MANAGER AT
386-943-5380

PAY ITEM NUMBERS ARE PROVIDED ONLY FOR THE PURPOSE OF
DESCRIBING THE WORK TO BE PERFORMED. PAY ITEM DESCRIPTIONS
ARE FOUND IN THE DEPARTMENT'S BASIS OF ESTIMATES MANUAL.

REVISIONS

DATE

DATE DESCRIPTION

DISTRICT FIVE

DESCRIPTION

Susamnne S. Herrz
P.E. No.o 49956
719 South Woodland BVd.
Deland, Florlde 32720 5

STATE OF FLORIDA SHEET
DEPARTMENT OF TRANSPORTATION S ]G NING A ND M A R KING NO.
ROAD NO. COUNTY FINANCIAL PROJECT ID
VOLUSIA 428689-1-52-01 TYPICAL DETAILS 13
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COMPONENTS OF CONTRACT PLANS SET

ROADWAY, SIGNING AND PAVEMENT MARKING AND SIGNALIZATION PLANS

STATE OF FLORIDA
DEPARTMENT OF TRANSPORTATION

CONTRACT PLANS — ) < Duit

FINANCIAL PROJECT ID 428689-1-52-01

VOLUSIA COUNTY (79030)
STATE ROAD NO. 5

SR 5/ US 1 FROM SOUTH OF WOODLAND AVE.
TO SOUTH OF SR 5A (NOVA RD.)

CONSTRUCTION CONTRACT NO. T5454

GOVERNING STANDARDS AND SPECIFICATIONS:®

ROADWAY PLANS

SHEET NO. SHEET DESCRIPTION

KEY SHEET

SUMMARY OF PAY ITEMS

TYPICAL SECTION

GENERAL NOTES

SUMMARY OF QUANTITIES

SIDEWALK CONSTRUCTION DETAILS
MISCELLANEOUS DETAILS

PLAN SHEET- WILMETTE AVE.

STORM WATER POLLUTION PREVENTION PLAN

Nlom\llln-klu'\)'“
o

o

SIGNING AND PAVEMENT MARKING
AND SIGNALIZATION PLANS

11 SUMMARY OF TRAFFIC ITEMS
GENERAL NOTES
12 SIGNING AND MARKING SUMMARIES
13 SIGNING AND MARKING TYPICAL DETAILS

LIST OF REVISED INDEX DRAWINGS
INDEX NO. SHEET NO

BEGIN PROJECT

MP 5841

END PROJECT

MP 7.166

PROJECT LENGTH

1,325 M1

ROADWAY PLANS
ENGINEER OF RECORD:

REBECCA M _BOBBITT, P.E.
PE, NO.: 69131

ROADWAY SHOP DRAWINGS
TO BE SUBMITTED TO:

REBECCA M. BOBBITT, P.E.
719 5, WOODLAND BLVD,

SIGNING AND PAVEMENT MARKING
AND SIGNALIZATION PLANS
ENGINEER OF RECORD:

SUSANNE S. HERTZ P.E.
P.E. NO.: 49486

SIGNING AND PAVEMENT MARKING AND SIGNALIZATION
SHOP DRAWINGS TO BE SUBMITTED TO:

SUSANNE S. HERTZ, P.E.
719 S. WOODLAND BLVD.

Florida Department of Transportation, 2013 Design Standards and
revised Index Drawings as appended herin, and 2013 Standard
Specifications for Road and Bridge Construction, as amended by
Contract Documents.

For Design Standards click on the *Design Standards” link at the
following web site:

http://www dot.state.fl us/rddesign/

For the Standard Specifications for Road and Bridge
Construction click on the "Specifications" link at the following
web site.

http.//www dot.state.fl.us/specificationsof fice/

NOTE' THE SCALE OF THESE PLANS MAY
HAVE CHANGED DUE TO REPRODUCTION.

PLAN REVISIONS

I\ ROADWAY SHEET 9 (REVISED 12-19-13)

DELAND, FL 32720 DELAND, FL 32720

PLANS PREPARED BY: PLANS PREPARED BY:
FDOT, DISTRICT 5

719 S. WOODLAND BLVD,
DELAND, FL 32720

FDOT DISTRICT 5
ROADWAY DESIGN
719 S5, WOODLAND BLVD,
DELAND, FL 32720

FDOT PROJECT MANAGER: REBECCA M. DAVIS, P.E.

FDOT PROJECT DESIGNER: JAMES BLACKFORD, P.E.

KEY SHEET REVISIONS

REVISIONS:
DATED:
APPROVED B
FISCAL SHEET
DATE: YEAR NO.

14 /
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' REVISIONS T
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6" YELLOW
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TYPICAL FULL MEDIAN OPENING STRIPING
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APPROX 1300 FT NORTH OF MELROSE AVE.

“ STANDARD NOTES FOR TRAFFIC.-MONITORING SITES N
, | / CONTRACTOR SHALL: o
. | \d L : . - . o . :
s S S S s SR — —_== /. NOTIFY THE DISTRICT TRAFFIC OPERAT |ONS OFFICE AT LEAST TEN (10)
K = ‘ PN WORK ING DAYS PRIOR TO BEGINNING ANY WORK. CONTACT THE DISTRICT
IO T S e S - DATA COLLECT ION MANAGER AT (386) 943-5380. -~
W .
. e e __.:__l:‘\ ___'D_fﬁi‘_(ﬂ";f{:______.:ﬁ: USE THE EXISTING TYPE 111 TRAFFIC COUNT CABINET AND EXISTING CONDUIT.
o | FURNISH AND INSTALL PULLBOXES AND SPEED CLASSIFICAT |ON LOOP ASSEMBLIES
o311 ] ' Clowye P.B: PER DESIGN STANDARDS 17700, (7721 and [7900.
2 &4 . 4. ALL TMS LOOPS SHALL BE INSTALLED IN THE FRICT ION COURSE.
—————————————————— e 5. REMOVE THE EXISTING PULLBOXES AND REPLACE WITH NEW PULLBOXES WITH
~ CONCRETE APRONS PER INDEX 17700. .
;1! '] N A 6. IMMEDIATELY AFTER COMPLET |ON OF INSTALLAT |ON_AND PRIOR TO FINAL
__________ ACCEPTANCE, CONTACT THE DISTRICT DATA COLLECT ION MANAGER AT
—————— T T T ea T T T T 386-943-5380
C/"‘&th e .
/MCABINET
2 AS
17 i’ Z—d
COUNT STATION NUMBER 79/0/9
MP 6.576 l,m\@@‘

PAY ITEM NUMBERS ARE PROVIDED ONLY FOR THE PURPOSE OF

EXISTING CABINET ON EAST SIDE OF THE ROADWAY NOTE:
, & DESCRIBING THE WORK TO BE PERFORMED. PAY ITEM DESCRIPTIONS
ARE FOUND IN THE DEPARTMENT'S BASIS OF ESTIMATES MANUAL.
DATE DESCRIPTION " IgANTg TESCRIETION DISTRICT FIVE STATE OF FLORIDA SHEET
Susanne S. Herlz DEPARTMENT OF TRANSPORTATION SIGNING AND MARKING No.
P.E. No.c 49456 ROAD_NO. COUNTY FINANCIAL PROJECT 1D
YAl 5 VOLUSIA 428689~1-52-0 TYPICAL DETAILS I3




