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TYPICAL SECTIONS (1)
2

TYPICALSHEETS : P:\Worksets\FDOT\44078715201\Roadway\TYPSRD01.dgn

11:38:04 AM4/15/2025ABaker

11'

AND GRUBBING

STANDARD CLEARING 

33.5'

CONCRETE SIDEWALK

Exist. Sidewalk

R/W LINE

PROPOSED 

R/W LINE

0.018

Exist. Stabilized Subgrade

9.5'

0.02

5'

4"

EXIST R/W (40')

CURB AND GUTTER TYPE F
Type F

Exist. Curb and Gutter

4' SOD

2.5'

� SURVEY SR15AEXIST. R/W LINE

Natural Ground

11' 14'5.5' 5.5'11'14'6'

25'25'

VARIES

24'

PROPOSED BASE

Exist. Base

R/W (40')

14'
WIDENING

19.5'

BORDER 

STA. 351+92.30 TO STA. 357+11.03

SR 15A

9.5'

TRAFFIC DATA

CONTEXT CLASSIFICATION: C4

DESIGN SPEED = 45 MPH

DESIGN HOUR T = 2.13%

K =9.0%  D = 50.0%  T =4.25% (24 HOUR)

ESTIMATED DESIGN YEAR  = 2042 AADT = 29500

ESTIMATED OPENING YEAR = 2027 AADT = 25700

CURRENT YEAR          = 2024 AADT = 25000

NOT TO SCALE

" AVG DEPTH)ƀMILL EXISTING ASPHALT PAVEMENT (1 

") (PG 76-22) ƀFRICTION COURSE FC-12.5 (TRAFFIC B) (1

03STA. 351+92.30 TO STA. 357+11.
MILLING*

03STA. 351+92.30 TO STA. 357+11.
RESURFACING*

") (PG 76-22)ƀAND FRICTION COURSE FC-12.5 (TRAFFIC B) (1 
")ƀTYPE SP STRUCTURAL COURSE (TRAFFIC B) (2 

OPTIONAL BASE GROUP 15 (TYPE B-12.5 ONLY)

03STA. 352+83.71 TO STA. 357+11.
RIGHT TURN LANE WIDENING

SOD, 2% MAX

0.02

1'

Natural Ground

SOD, 1:2 MAX

0'-5'

1.5' min.

BORDER

SOD, VARIES

RESURFACING
1' OF 1.5" MILLING &

TO 353+45.95
*INCLUDES ALL LANES FROM 351+92.30
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TYPICAL SECTIONS (2)
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TYPICALSHEETS 2 : P:\Worksets\FDOT\44078715201\Roadway\TYPSRD01.dgn

11:38:04 AM4/15/2025ABaker

NOT TO SCALE

STA. 28+72.28 TO STA. 31+13.53

SR 44

MATCH EXIST.MATCH EXIST.

13'

Exist. Sidewalk

R/W LINE

0.02 0.02

Natural Ground

6.5'
5'5'

R/W (30')

Exist. Curb and Gutter Type F

2.5' 5'

� SURVEY SR44

14'

Natural Ground

R/W LINE

40'

LIMITS OF MILLING & RESURFACING

6.5' 13'

R/W (26')

Exist. Sidewalk

Exist. Curb and Gutter Type F

CONTEXT CLASSIFICATION: C4
DESIGN SPEED = 40 MPH

" AVG DEPTH)ƀMILL EXISTING ASPHALT PAVEMENT (1 

STA. 28+72.28 TO STA. 31+13.53
MILLING

") (PG 76-22)ƀFRICTION COURSE FC-12.5 (TRAFFIC B) (1 

STA. 28+72.28 TO STA. 31+13.53
RESURFACING

MATCH EXIST.
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TYPICAL SECTION DETAILS (1)
4

TYPICALSHEETS 3 : P:\Worksets\FDOT\44078715201\Roadway\TYPSRD01.dgn

11:38:05 AM4/15/2025ABaker

STA. 353+51.06 LT. TO STA. 357+11.03 LT.

PAVEMENT WIDENING

AND FRICTION COURSE FC-12.5 (TRAFFIC B) (1.5") (PG 76-22)

TYPE SP STRUCTURAL COURSE (TRAFFIC B) (2.5")

OPTIONAL BASE GROUP 15 (TYPE B-12.5 ONLY) WITH

PAVEMENT WIDENING DETAIL (N.T.S)

VARIES

14'

ACROSS PAVEMENT WIDENING JOINT
1' OF 1.5" MILLING RESURFACING

WIDENING

CURB
TYPE F

STRUCTURAL COURSE

(TYPE B-12.5 ONLY)
OPTIONAL BASE GROUP 15

EXISTING BASE

ROADWAY PAVEMENT
EXISTING

FRICTION COURSE

4"

CONCRETE DRIVEWAYS

6" CONCRETE

ASPHALT CURB PAD

5.5"

EXISTING STABILIZATION

12'LT356+44.73

18'LT356+21.95

30'LT355+01.54

WIDTHSIDESTATION

SUMMARY OF DRIVEWAY RECONSTRUCTION
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R

+69.76

19.23' LT.

+24.75

31.60' LT.

EXIST.

MATCH 

MATCH EXIST.

+85.04

121.83' LT.

GUTTER LINE

EL. 78.89'

+10.01

36.74' LT.

EL. 78.39'

+90.03

55.96' LT.

EL. 78.56'

+68.96

22.81' LT.

+83.12

92.59' LT.

+11.98

61.42' LT.

GUTTER LINE

EL. 78.22

+98.83

45.03' LT.

EL 78.44'
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TYPICAL SECTION DETAILS (2)
5

TYPICALSHEETS 4 : P:\Worksets\FDOT\44078715201\Roadway\TYPSRD01.dgn

3:38:49 PM4/15/2025ABaker

STA. 352+68.96 LT. TO STA. 353+24.75 LT.

OVERBUILD DETAIL (N.T.S)

PAVEMENT WIDENING

(0'-38.7')

LIMITS OF OVERBUILD 

MILLING AND RESURFACING

MILLED SURFACE (1.5")

Exist. Base

2.5" TYPE SP STRUCTURAL COURSE (TRAFFIC B) (PG 76-22)

1.5" FC-12.5 (TRAFFIC B) (PG 76-22)

TYPE SP (TRAFFIC B) OVERBUILD (VARIES)

NW INTERSECTION CORNER19.45137352+68.96 LT. TO 353+24.75 LT.

STA. TO STA.
DESIGN NOTESTONNAGE (TN)PLAN AREA (SY)

LOCATION

TYPE SP OVERBUILD

N.T.S.

N

OVERBUILD

WIDENING

0.50% TO 1.20%
0.10% TO 1.70% MATCH EXISTING SLOPE

OPTIONAL BASE GROUP 15 (TYPE B 12.5 ONLY)

� SURVEY SR44

� SURVEY SR15A

R/W LINE
PROPOSED 

R/W Line
Exist 

PROPOSED R/W LINE

Exist R/W Line

Exist R/W Line

Exist R/W Line
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� SURVEY SR15A

STA. 352+68.96 TO STA. 357+39.78

� SURVEY SR15A

� SURVEY SR44

DRPRRD01

� SURVEY SR15A

STA. 352+78.10 TO STA. 356+01.79
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MODEL MANAGEMENT
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SR15A - MODEL MANAGEMENT PLAN 1 : P:\Worksets\FDOT\44078715201\Roadway\PLAYRD01.dgn

9:41:51 AM4/17/2025ABaker



LEGEND
= VERTICAL CONTROL POINT

= HORIZONTAL CONTROL POINT

= HORIZONTAL & VERTICAL CONTROL POINT

 SURVEY CONTROL POINTS�= 

ABBREVIATIONS

= WITHW/
= TANGENT LENGTHT
= STATIONSTA
= STATE ROADSR
= RIGHTRT
= RADIUSR
= POINT ON TANGENTPOT
= POINT OF TANGENCYPT
= POINT OF INTERSECTIONPI
= POINT OF CURVATUREPC
= NUMBERNO.
= NOT APPLICABLEN/A
= NORTHINGN:
= NAIL & DISKN&D
= LENGTHL
= LEFTLT
= IRON ROD & CAPIRC
= IRON RODIR
= IDENTIFICATIONID
= FOUNDFND
= EASTINGE:
= DELTA (CENTRAL ANGLE)Δ
= DIAMETERDIA
= CONCRETE MONUMENTCM
= CERTIFIED CORNER RECORDCCR
= CENTERLINE�

0 200 400 800

Scale: 1" = 400'

STA 326+55.52
 SURVEY SR 15A�BEGIN 

E: 552618.4469
N: 1703977.2658
CCR #76811
W/ NAIL "NW COR SEC 17"
FND N&D "FDOT PI"
NW 1/4 OF SECTION 17
THE SW CORNER OF THE

330 335 340 345 350 355 360 365 370 375

25
30

35
40

(NO CURVE)
¬ = 00°04'09" LT 
PI STA 352+61.09

 SURVEY SR 15A�
POT STA 30+00.00=

 SURVEY SR 44�

E: 552560.8322
N: 1706582.1989
CCR #76805 & #93623
W/ NAIL "NW COR SEC 17"
FND 3" X 3" ALUMINUM PLATE
NW 1/4 OF SECTION 17-17-30
THE NW CORNER OF THE

STA 24+99.75
 SURVEY SR 44�BEGIN 

E: 552060.5920
N: 1706579.6455

SET N&D "FDOT LB 6556"

STA 43+29.36
 SURVEY SR 44�END 

E: 553890.1727
N: 1706588.9808

SET N&D "FDOT LB 6556"

STA 379+18.79
 SURVEY SR 15A�END 

E: 552498.8556
N: 1709239.1769

CCR #93622
PLATE W/ SPIKE

FND 3" X 3" ALUMINUM
SW 1/4 OF SECTION 8

THE NW CORNER OF THE

DATA AS SHOWN HEREON IS EXPRESSED IN ENGLISH UNITS.5.

RECON PURPOSES ONLY AND ARE NOT INTENDED FOR USE AS HORIZONTAL CONTROL.
COORDINATE (X AND Y) POSITIONS AND NEAREST TENTH OF A SECOND FOR LATITUDE AND LONGITUDE, ARE FOR 
HORIZONTAL POSITION INFORMATION FOR VERTICAL CONTROL, IF SHOWN TO THE NEAREST FOOT FOR 4.

ESTABLISHED FROM NATIONAL GEODETIC SURVEY BENCHMARKS AI9185, AND AQ2782.
THE VERTICAL CONTROL DATA SHOWN HEREON IS BASED ON NORTH AMERICAN VERTICAL DATUM OF 1988, AS3.

TITUSVILLE.
NETWORK CONTINOUS OPERATING REFRENCE STATIONS EUSTIS, ORMOND BEACH, PALATKA, SANFORD, AND
EAST ZONE 901, 1983 NORTH AMERICAN DATUM, 2011 ADJUSTMENT, AS ESTABLISHED FROM FLORIDA PERMENENT
THE HORIZONTAL COORDINATES SHOWN HEREON ARE BASED ON THE FLORIDA STATE PLANE COORDINATE SYSTEM,2.

MAPPER, WITHOUT DELAY, BY TELEPHONE AT (386) 943-5116 OR BY E-MAIL AT nicholas.campanile@dot.state.fl.us.
IN DANGER OF BEING DESTROYED THE PROJECT ADMINISTRATOR SHOULD NOTIFY THE DISTRICT SURVEYOR AND 
ANY PROJECT CONTROL MONUMENT WITHIN THE LIMITS OF CONST IS TO BE PROTECTED. IF A MONUMENT IS 1.

GENERAL NOTES:

GPS1

GA1

GPS2

GPS3

GPS4

GPS5

GPS6

GPS7

GPS8

GA2 GA3
GA4

GA5 GA6
GA7

BM2

BM3

AQ2782

GA9

GA8

 SURVEY SR 15A�

 SURVEY SR 44�

E: 552597.4034
N: 1704928.4931
"FDOT LB 6556"

SET N&D
POT STA 336+06.98

 SURVEY SR 15A�

E: 552581.9677
N: 1705626.7049
"FDOT LB 6556"

SET N&D
POT STA 343+05.36

 SURVEY SR 15A�

E: 552541.1187
N: 1707427.0688
"FDOT LB 6556"
SET N&D
POT STA 361+06.21

 SURVEY SR 15A�

E: 552518.2501
N: 1708407.6707
"FDOT LB 6556"
SET N&D
POT STA 370+87.06

 SURVEY SR 15A�

E: 552954.7443
N: 1706584.2052
"FDOT LB 6556"
SET N&D
POT STA 33+93.91

 SURVEY SR 44�

N01°16'01"W

N
8
9
°4

2
'2

8
"E

N
8
9
°4

2
'2

8
"E

N01°20'10"W
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HORIZONTAL AND VERTICAL CONTROL
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PROJECT CONTROL



DATE DESCRIPTION

REVISIONS

DATE DESCRIPTION
NO.

SHEETSTATE OF FLORIDA

DEPARTMENT OF TRANSPORTATION

ROAD NO. FINANCIAL PROJECT IDCOUNTY

440787-1-52-01
 

VOLUSIA
 

SR 15A33647 FL, TAMPA

17425 BRIDGE HILL COURT, SUITE 200

SRD, INC.
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GENERAL NOTES
9

GENERALNOTES : P:\Worksets\FDOT\44078715201\Roadway\GNNTRD01.dgn

11:40:40 AM4/16/2025ABaker

BICYCLE KEYHOLE· 

A DESIGN VARIATION MEMORANDUM HAS BEEN APPROVED FOR:1. 

              =============================

              PHASE III NOTES FOR REVIEWERS

KATE.PETERS@COBBFENDLEY.COM(815) 274-7274KATE PETERS GROUPZAYO

TRAVIS.GEORGE@UNITI.COM(251) 654-8216TRAVIS GEORGEUNITI FIBER

ERIC.WALLS1@LUMEN.COM(407) 842-9634ERIC WALLSLEVEL 3 COMMUNICATIONS/LUMEN

JHILL@FPUC.COM(352) 636-7056JOHNNY HILLFLORIDA PUBLIC UTILITIES - GAS

AROGERS@PIKE.COM(813) 909-1245ARIC ROGERSDUKE ENERGY - TRANSMISSION

JULIAN.JORDAN@DUKE-ENERGY.COM(813) 407-8777JULIAN JORDANDUKE ENERGY - FIBER

ROBB.BROWN@DUKE-ENERGY.COM(352) 459-4671ROBB BROWNDUKE ENERGY - DISTRIBUTION

BAHRAMIR@DELAND.ORG(386) 626-7189RAY BAHRAMICITY OF DELAND (WATER/SEWER)

PAUL.E.LIAKOS@CHARTER.COM(407) 215-8838PAUL LIAKOSCHARTER/SPECTRUM

ROB.M.GODEK@CENTURYLINK.COM(407) 830-3650ROBERT GODEKCENTURYLINK LOCAL

KS2488@ATT.COM(386) 366-4588KIRBY SPENCERAT&T DISTRIBUTION

EMAIL ADDRESSTELEPHONE NUMBERSCONTACTUTILITY/AGENCY OWNERS; COMPANY7. 

APPLY ONLY AT THE POINTS SHOWN.  INTERPOLATIONS BETWEEN THESE POINTS HAVE NOT BEEN VERIFIED.

LIMITED INVESTIGATION TECHNIQUES AND SHOULD BE CONSIDERED APPROXIMATE ONLY.  THE VERIFIED LOCATIONS/ELEVATIONS

THE LOCATIONS OF THE UTILITIES SHOWN IN THE PLANS (INCLUDING THOSE DESIGNATED Vv, Vh, AND Vvh) ARE BASED ON.6

DISTRICT CONTAMINATION ASSESSMENT AND REMEDIATION (CAR) CONTRACTOR TO PROVIDE CONSTRUCTION SUPPORT.

      FDOT PROJECT ENGINEER WILL NOTIFY FDOT DISTRICT CONTAMINATION IMPACT COORDINATOR (DCIC). DCIC WILL MOBILIZE THE

5.    CONTACT FDOT PROJECT ENGINEER 14 WORKING DAYS PRIOR TO BEGINNING WORK IN THE NORTHWEST AND SOUTHWEST CORNERS.

CNICOULIN@R2CTPO.ORG(386) 226-0422 EXT. 20417COLLEEN NICOULIN, TPO EXECUTIVE DIRECTOR

START WORK NOTIFICATIONS:.4

 SURVEY SR15A UNLESS EXPLICITLY LABELED OTHERWISE.�ALL STATION/OFFSET CALLOUTS REFERENCE 3.

    LICENSED BUSINESS NO: 6556

    LAKE MARY, FL 32746

    1349 S. INTERNATIONAL PARKWAY, STE. 2401

    GEODATA CONSULTANTS, INC.

    P.S.M. NO: 6556

    CHRISTOPHER J. LEFTAKIS, P.S.M.

SUBJECT PROJECT. THE PROFESSIONAL SURVEYOR AND MAPPER OF RECORD IS:

AND UTILIZED AS SUPPORTING DATA IN THE PRODUCTION OF DESIGN PLANS AND FOR CONSTRUCTION ON

2.  ALL SURVEY INFORMATION WAS OBTAINED FROM A LICENSED FLORIDA PROFESSIONAL SURVEYOR AND MAPPER

1.  BENCHMARK ELEVATIONS SHOWN ON THE PLANS ARE BASED ON NAVD88 DATUM.

                                            =============

                                            GENERAL NOTES

12-IN OAK51.94' LT354+81.30ROADWAY WIDENING

8-IN OAK49.86' LT354+78.94ROADWAY WIDENING

18-IN PALM50.86' LT354+64.40ROADWAY WIDENING

15-IN OAK48.96' LT354+49.69ROADWAY WIDENING

24-IN OAK50.19' LT354+42.73ROADWAY WIDENING

12-IN OAK49.57' LT354+33.89ROADWAY WIDENING

18-IN OAK47.37' LT354+28.55ROADWAY WIDENING

12-IN OAK51.01' LT353+95.86ROADWAY WIDENING

15-IN OAK47.96' LT353+89.56ROADWAY WIDENING

12-IN OAK45.62' LT353+85.83ROADWAY WIDENING

12-IN OAK47.95' LT353+80.95ROADWAY WIDENING

6-IN OAK51.58' LT353+74.28ROADWAY WIDENING

12-IN OAK46.46' LT353+73.58ROADWAY WIDENING

18-IN OAK49.27' LT353+54.54ROADWAY WIDENING

18-IN OAK49.88' LT353+49.31ROADWAY WIDENING

18-IN OAK49.73' LT353+47.32ROADWAY WIDENING

NOTESOFFSETSTATIONWORK DESCRIPTION

TREE REMOVAL TABLE
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BEGIN CONSTRUCTION

BEGIN MILLING

& RESURFACING

STA. 351+92.30

BEGIN PROJECT

STA. 352+61.09

R/W LINE

PROPOSED 

PROPOSED R/W LINE
65' R

RADIUS PT.

+51.06

45.47' LT.

RADIUS PT.

+88.70

97.56' LT.

BEGIN TYPE F CURB

+85.48

123.14' LT.

BEGIN WIDENING

+83.71

121.85' LT.

+24.20

60.47' LT.

+24.58

77.15' LT.

+08.92

44.70' LT.

+93.30

44.81' LT.

+93.26

40.00' LT.

+92.04

123.24' LT.

+43.68

127.49' LT.

+83.77

126.88' LT.

+35.08

64.00' LT.

+11.08

92.40' LT.

+06.61

116.59' LT.

+24.75

31.60' LT.

+69.76

19.23' LT.

S
R

 4
4
 (

N
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W
 Y
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K
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V
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)
S

R
 4

4
 (

N
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W
 Y
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K
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V
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)

SR 15A (SPRING GARDEN AVE)

SR 15A (SPRING GARDEN AVE)

� SURVEY SR15A

� SURVEY SR44

Exist R/W Line

Exist R/W Line

Exist R/W Line

Exist R/W Line

Exist R/W Line

+94.03
55.00' RT.

+99.60
40.00' RT.

+14.99
40.00' LT.

+45.95
30.40' RT.

+45.95
29.97' LT.

+36.69
76.92' LT.

EL.
EXIST. 
MATCH 

EXIST. EL.
MATCH EXIST. EL.

MATCH 

S-101

+92.67
130.77' LT.

Exist. 5' SWK

E
x
is

t.
 5

' 
S

W
K

Exist. 5' SWK

Exist. 5' SWK

Exist. C&G

Exist. C&G

Exist. C&G

S-102

Exist. Curb

Exist. C&G

10 40

Feet

0

ADJUST MANHOLE COVER TO FINISHED GRADE

+92.30
30.63' RT.

+92.30
30.81' LT.

+88.60
85.37' RT.

+93.47
85.46' RT.

+88.76
75.32' RT.

+93.65
75.40' RT.

+33.20
56.97' LT.

+32.19
50.97' LT.

TYPE F CURB
PROPOSED 

REMOVE EXIST DRAINAGE STRUCTURE AND 8 FEET OF PIPE

12.47/7.2 kV12.47/7.2 kV

+37.45
113.11' RT.

+79.12
113.83' RT.

120
/24

0v

+16.88
37.04' RT.

+16.88
39.84' RT.

+12.03
37.04' RT.

+12.03
40.09' RT.

+27.81
67.16' RT.

+25.20
62.04' RT.

+27.81
61.17' RT.

+05.73
44.31' RT.

+07.16
41.27' RT.

+18.84
47.50' RT.

+16.53
51.37' RT.

+96.53
99.17' LT.

90
°5
8'2

9"88°57'22"

91
°0
2'
38
"

89°01'31"

SPT-1

SPT-2

SPT-3

SPT-4

SPT-5

+68.96
22.81' LT.

+83.12
92.59' LT.

+13.29
40.00' RT.

+29.10
70.00' RT.

+30.37
66.24' RT.

+36.41
61.47' LT.

EX-100

6' SWK

+56.06
44.98' LT.

GA4

DATE DESCRIPTION

REVISIONS

DATE DESCRIPTION
NO.

SHEETSTATE OF FLORIDA

DEPARTMENT OF TRANSPORTATION

ROAD NO. FINANCIAL PROJECT IDCOUNTY

440787-1-52-01
 

VOLUSIA
 

SR 15A33647 FL, TAMPA
17425 BRIDGE HILL COURT, SUITE 200
SRD, INC.

84309LICENSE NUMBER: 
JASON SMITH, P.E.
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ROADWAY PLANS (1)

10

SR15A ROADWAY - PLAN 1 [SHEET] : P:\Worksets\FDOT\44078715201\Roadway\PLANRD01.dgn

12:54:51 PM4/16/2025ABaker

4" CONCRETE

PAVEMENT MILLING LIMITS

SEE SPECIAL DETAILSCR-#

6" CONCRETE

1.5" MILLING & RESURFACING

PAVEMENT WIDENING

CR-101

CR-102

CR-103

CR-104

CR-105

SECTION DETAILS (2))
OVERBUILD (SEE TYPICAL 

EL. 76.63'
� SURVEY SR15A STA. 352+96.13, 38.92' RT.
E: 552598.9253
N: 1706618.1387
N&D "FDOT TRAV LV 6556"
GA4
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END PROJECT

STA. 356+20.13

+60.82

44.73' LT.

PROPOSED R/W LINE

SR 15A (SPRING GARDEN AVE)

� SURVEY SR15A

Exist R/W Line

Exist R/W Line

TYP F CURB
PROPOSED

Exist. 5' SWK

Exist C&G

S-103 S-104

Exist. 5' SWKExist. 5' SWKExist. 5' SWKExist. 5' SWK

Exist. C&G Exist. C&G

BEGIN TRANSITION CURB
+76.57
46.95' LT.

END TRANSITION CURB
+82.57
46.94' LT.

BEGIN TRANSITION CURB
+20.57

47.10' LT.

END TRANSITION CURB
+26.57

47.09' LT.

BEGIN TRANSITION CURB
+54.81
46.70' LT.

10 40

Feet

0

1
2
0
/
2
4
0
v1

2
0
/2

4
0
v

Exist. C&G

Exist. C&G

Exist R/W Line

1
2
0
/2

4
0
v1

2
0
/
2
4
0
v

12.47/7.2 kv

END CONSTRUCTION
STA. 357+32.66

SPT-6

BEGIN TRANSITION CURB
+03.11

46.74' LT.

END TRANSITION CURB
+09.11

46.71' LT.

TEMPORARY CONSTRUCTION EASEMENT

EASEMENT
TEMPORARY CONSTRUCTION 

5' SWK

6' SWK

6' SWK

+08.54
86.59' LT.

+02.61
35.19' LT.

+07.02
40.20' LT.

+62.69
52.51' LT.

END TRANSITION CURB
+60.81
46.73' LT.

+38.40
86.59' LT.

+47.80
64.00' LT.

BY OTHERS
TO BE REMOVED 

+41.52
137.02' LT.

+41.52
64.00' LT.

+08.54
64.00' LT.

+38.12
137.02' LT.

+55.13
61.93' LT.

+55.15
81.47' LT.

+32.66
40.00' LT.

+38.42
81.45' LT.

6' SWK

END TYPE F CURB
+13.31
32.65' LT.

+13.33
40.18' LT.

+13.31
35.22' LT.

+11.03
30.78' LT.

END WIDENING
END MILLING

& RESURFACING
STA. 357+11.03

BM2
GA5

DATE DESCRIPTION

REVISIONS

DATE DESCRIPTION
NO.

SHEETSTATE OF FLORIDA

DEPARTMENT OF TRANSPORTATION

ROAD NO. FINANCIAL PROJECT IDCOUNTY

440787-1-52-01
 

VOLUSIA
 

SR 15A33647 FL, TAMPA
17425 BRIDGE HILL COURT, SUITE 200
SRD, INC.

84309LICENSE NUMBER: 
JASON SMITH, P.E.
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ROADWAY PLANS (2)
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SR15A ROADWAY - PLAN 2 [SHEET] : P:\Worksets\FDOT\44078715201\Roadway\PLANRD01.dgn

11:40:11 AM4/15/2025ABaker

4" CONCRETE

6" CONCRETEPAVEMENT WIDENING

1.5" MILLING & RESURFACING

EL. 81.71'
� SURVEY SR15A STA. 356+90, 38.00' RT.
E: 552589
N: 1707012
N&D "GEODATA LB 6556 BENCHMARK"
BM2

EL. 80.90'
� SURVEY SR15A STA. 359+59.37, 37.96' RT.
E: 552582.5019
N: 1707281.1727
N&D "FDOT TRAV LV 6556"
GA5



W
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R

S
D

1"=10'

N

S
R

 4
4
 (

N
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)

1:12

MAX

1:12

MAX

1:12

MAX

1:12

MAX

2% 

MAX

2% 

MAX

STA. 352+02.22

39.97' LT.

STA. 352+07.34

39.96' LT.

EL. 78.25

STA. 352+11.32

40.99' LT.

EL. 78.08

STA. 352+15.90

43.21' LT.

BEGIN TRANSITION CURB

STA. 352+02.28

32.46' LT.

MATCH EXIST. EL.

BEGIN TRANSITION CURB

STA. 352+19.05

36.50' LT.

MATCH EXIST. EL.

BEGIN TYPE F CURB

STA. 352+27.44

42.67' LT.

MATCH EXIST EL.

END TYPE F/TRANSITION CURB

STA. 352+39.81

68.90' LT.

MATCH EXIST. EL.

END SIDEWALK CURB

STA. 352+16.11

42.76' LT.

EL. 78.31

BEGIN SIDEWALK CURB

STA. 352+02.22

39.45' LT.

MATCH EXIST. EL.

CR-101

CR-102

SR 15A (SPRING GARDEN AVE)

END TRANSITION CURB

STA. 352+08.32

33.69' LT.

EL. 78.03

END TRANSITION CURB

STA. 352+13.20

34.82' LT.

EL. 77.98

DROP CURB

DROP CURB

R/W LINE

PROPOSED R/W LINE

STA. 352+23.52

47.88' LT.

EL. 78.34

BEGIN SIDEWALK CURB

STA. 352+28.53

54.13' LT.

MATCH EXIST. EL.

STA. 352+30.40

58.41' LT.

EL. 78.33

STA. 352+30.63

63.36' LT.

EL. 78.41

END SIDEWALK CURB

STA. 352+30.43

69.99' LT.

MATCH EXIST. EL.

BEGIN TRANSITION CURB

STA. 352+33.58

50.90' LT.

EL. 78.37

END TRANSITION CURB

STA. 352+37.24

58.20' LT.

EL. 78.21

BEGIN TRANSITION CURB

STA. 352+38.67

62.92' LT.

EL. 78.27

1"=10'

N

S
R

 4
4
 (

N
E

W
 Y

O
R

K
 A

V
E

)

1:12

MAX

1:12

MAX

1:12

MAX

1:12

MAX

2% 

MAX

2% 

MAX

STA. 353+02.70

82.67' LT.

STA. 353+05.18

77.78' LT.

EL. 78.59

STA. 353+07.94

74.14' LT.

EL. 78.48

STA. 353+18.55

64.14' LT.

EL. 78.49
STA. 353+22.35

61.60' LT.

EL. 78.51

STA. 353+27.38

59.42' LT.

EL. 78.88

BEGIN SIDEWALK CURB

STA. 353+02.27

82.43' LT.

EL. 79.08

END SIDEWALK CURB

STA. 353+11.62

70.08' LT.

EL. 78.95

BEGIN SIDEWALK CURB

STA. 353+14.28

67.57' LT.

EL. 78.86

END SIDEWALK CURB

STA. 353+27.16

58.97' LT.

CR-103

CR-104

BEGIN TRANSITION CURB

STA. 352+97.47

79.73' LT.

EL. 78.96

END TRANSITION CURB

STA. 353+00.67

74.64' LT.

EL. 78.49

BEGIN TRANSITION CURB

STA. 353+24.74

54.02' LT.

EL. 78.67

END TRANSITION CURB

STA. 353+19.48

56.91' LT.

EL. 78.28

END TRANSITION CURB

STA. 353+15.32

59.69' LT.

EL. 78.30

BEGIN TRANSITION CURB

STA. 353+10.63

63.45' LT.

EL. 78.74

BEGIN TRANSITION CURB

STA. 353+07.72

66.20' LT.

EL. 78.78

END TRANSITION CURB

STA. 353+03.69

70.65' LT.

EL. 78.44

DROP CURB

DROP CURB

57' R

PROPOSED R/W LINE

STA. 353+35.08

64.00' LT.

R/W LINE

BACK FLOW
BACK FLOW

W
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W
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R

W
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S
R

 4
4
 (
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W
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)

1"=10'

N

1:12 

MAX

STA. 352+93.65

75.40' RT.

STA. 352+87.97

67.33' RT.

EL. 78.96

STA. 352+88.11

62.34' RT.

EL. 78.90

STA. 352+96.98

45.79' RT.

MATCH EXIST EL.

BEGIN TYPE F CURB

STA. 352+81.20

80.18' RT.

MATCH EXIST. EL.

BEGIN SIDEWALK CURB

STA. 352+93.15

75.39' RT.

END SIDEWALK CURB

STA. 352+93.63

53.21' RT.

CR-105

� SURVEY SR44

BEGIN TRANSITION CURB
STA. 352+83.13

55.23' RT.
EL. 78.69

END TRANSITION CURB
STA. 352+82.11

62.21' RT.
EL. 78.42

BEGIN TRANSITION CURB
STA. 352+81.82

74.21' RT.
EL. 78.93

END TRANSITION CURB
STA. 352+81.97

67.21' RT.
EL. 78.48

DROP CURB

R/W LINE

END TYPE F CURB
STA. 352+91.00
39.86' RT.
MATCH EXIST EL.

DATE DESCRIPTION

REVISIONS

DATE DESCRIPTION
NO.

SHEETSTATE OF FLORIDA

DEPARTMENT OF TRANSPORTATION

ROAD NO. FINANCIAL PROJECT IDCOUNTY

440787-1-52-01
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SR 15A33647 FL, TAMPA
17425 BRIDGE HILL COURT, SUITE 200
SRD, INC.
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SPECIAL DETAILS (1)
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SPECIALDETAILSHEETS : P:\Worksets\FDOT\44078715201\Roadway\SPDTRD01.dgn

11:38:27 AM4/15/2025ABaker

INTENTIONALLY LEFT BLANK

MAX
2% 

MAX
2% 

MAX
2% 

6" CONCRETE SIDEWALK

CONST. DETECTABLE WARNINGS

GUTTER FLOW DIRECTION

SLOPE DIRECTION

6" CONCRETE SIDEWALK
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356+44.73STA. 

1" = 10' Vertical

1" = 20' Horizontal

SCALE
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355+01.54STA. 

1" = 10' Vertical
1" = 20' Horizontal
SCALE
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1" = 10' Vertical
1" = 20' Horizontal
SCALE
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2
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0

3
1

POT STA. 30+00.00

352 353 354
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O
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S
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3
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S
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E
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S
D
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BACK FLOW
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R
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3
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5
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0
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E
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H
T
. 

2
3

1"=40'

N

10 40

Feet

0

Exist. R/W Line

PROPOSED R/W LINE

S
R

 4
4
 (

N
E

W
 Y

O
R

K
 A

V
E

)

AND 8 FEET OF PIPE

REMOVE EXIST DRAINAGE STRUCTURE

� SURVEY SR44

TO BE REMOVED
15-IN OAK TREE

TO BE REMOVED
24-IN OAK TREER/W LINE

PROPOSED 

R/W Line
Exist. 

TO BE REMOVED
18-IN OAK TREE

TO BE REMOVED
12-IN OAK TREE

TO BE REMOVED
6-IN OAK TREE

TO BE REMOVED
12-IN OAK TREE

TO BE REMOVED
15-IN OAK TREE

Exist. R/W Line

S
R

 4
4
 (

N
E

W
 Y

O
R

K
 A

V
E

)

TO BE REMOVED
12-IN OAK TREE

TO BE REMOVED
18-IN OAK TREE

Exist. R/W Line

INLET PROTECTION (TYP.)

LIMITS OF CONSTRUCTION

� SURVEY SR15A

SR 15A (SPRING GARDEN AVE)

TO BE REMOVED
12-IN OAK TREE

+24.76
39.83' LT.

+32.19
50.97' LT.

+35.08
64.00' LT.

+11.08
92.40' LT.

+06.61
116.59' LT.

+92.42
92.68' LT.

+91.90
131.40' LT.

+36.42
61.47' LT.

+14.99
40.00' LT.

+99.60
40.00' RT.

+29.10
70.00' RT.

+13.29
40.00' RT.

+94.03
55.00' RT.

+81.80
75.21' RT.

+88.60
85.37' RT.

+88.51
90.37' RT.

+81.54
90.26' RT.

12.47/7.2kv12.47/7.2kv

R/W Line
Exist. 

BARRIER
229 LF SEDIMENT +34.61

63.00' LT.

+10.14
91.96' LT.

+05.68
116.11' LT.

+33.20
56.97' LT.
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INLET PROTECTION

SOD WITH EROSION MAT

FLOW DIRECTION

CONCRETE REMOVAL
CLEAR AND GRUB/

SOD
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2

PROPOSED R/W LINE

Exist. R/W Line

LIMITS OF CONSTRUCTION

SR 15A (SPRING GARDEN AVE)

� SURVEY SR15A

Exist R/W Line

Exist. R/W Line

TO BE REMOVED
12-IN OAK TREE

TO BE REMOVED
8-IN OAK TREE

TO BE REMOVED
18-IN PALM TREE

1
2
0
/2

4
0
v

1
2

0
/2

4
0

v

1
2

0
/2

4
0

v

1
2
0
/2

4
0
v

+84.02
50.95' LT.

+19.06
51.11' LT.

+54.51
60.89' LT.

+52.03
75.99' LT.

+32.22
40.12' LT.

1
2
0
/
2
4
0
v

+11.75
32.66' LT.

+26.58
58.81' LT.

+32.27
61.51' LT.

+11.97
81.58' LT.

+12.96
84.59' LT.

+30.95
84.43' LT.

+38.73
79.43' LT.

+08.59
61.84' LT.

+13.31
32.65' LT.

+13.33
40.18' LT.

BARRIER
229 LF SEDIMENT 

+81.55
63.00' LT.

+21.48
63.00' LT.

+08.35
63.00' LT.

+54.81
60.98' LT.

+17.12
43.35' LT.

BARRIER
 LF SEDIMENT 65

BARRIER
87 LF SEDIMENT 

+10.60
50.71' LT.

+02.61
35.19' LT.

+76.60
59.38' LT.
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DATE DESCRIPTION
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EROSION AND SEDIMENT         
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SOD

SOD WITH EROSION MAT
CONCRETE REMOVAL
CLEAR AND GRUB/

FLOW DIRECTION
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GENERAL NOTES

LIMIT LENGTH OF WORK TO WHAT CAN BE COMPLETED AND SAFED UP WITHIN A SINGLE OPERATION.6.

      BASE ASPHALT, AND CURB WORK, AND MAY ONLY BE USED BETWEEN THE HOURS OF 8:00PM - 6:00AM.

      THE TRUCK DETOUR MAY ONLY BE USED WHEN COMPLETING WORK IN THE NORTHWEST RETURN RADIUS FOR THE PROPOSED DRAINAGE,  

      DETOUR.

5.    COORDINATE WITH JIM PRICE (JPRICE@VOLUSIA.ORG) AT LEAST 2 WEEKS PRIOR TO PLANNED IMPLEMENTATION OF THE TRUCK

INCLUDING LANE CLOSURES AND DETOURS.

NOTIFY THE LISTED CONTACTS AT LEAST 2 BUSINESS DAYS PRIOR TO ANTICIPATED DISRUPTION TO THE NORMAL FLOW OF TRAFFIC

TKASBEER@VOLUSIA.ORG(386) 736-5978 EXT. 12177TADD KASBEER, VOLUSIA COUNTY, COUNTY ENGINEER

BAHRAMIR@DELAND.ORG(386) 626-7189RAY BAHRAMI, CITY OF DELAND, CITY ENGINEER

CNICOULIN@R2CTPO.ORG(386) 226-0422 EXT. 20417COLLEEN NICOULIN, TPO EXECUTIVE DIRECTOR

LANE CLOSURE AND DETOUR NOTIFICATIONS:4.

(VOLUSIA COUNTY EMS)(386) 252-4900EMS/AMBULATORY

(DELAND POLICE DEPARTMENT)(386) 626-7400POLICE COMMUNICATION

(DELAND FIRE DEPARTMENT)(386) 626-7331FIRE COMMUNICATION

TRAFFIC AND LANE CLOSURE CONTACTS FOR COORDINATION:3.

(STA. 28+72.78 TO STA. 31+13.53) (� SURVEY SR44)40 MPH 
(STA. 351+92.30 TO STA. 357+27.90) (� SURVEY SR15A)45 MPH 

 
KEEP THE WORK ZONE SPEED THE SAME AS THE EXISTING POSTED SPEED OF:2.

3:30PM TO 6:30PMSR 44 WESTBOUND
7:00AM TO 7:00PMSR 44 EASTBOUND
6:00AM TO 8:00PMSR 15A SOUTHBOUND
7:00AM TO 9:00PMSR 15A NORTHBOUND 

BETWEEN THE FOLLOWING HOURS:
A SINGLE LANE MAY BE CLOSED ONLY DURING ACTIVE WORK PERIODS.  NO LANE CLOSURES WITHIN 600' OF SIGNALIZED INTERSECTION1.

MESSAGE #1A MESSAGE #1B

MESSAGE #3A MESSAGE #3B

PORTABLE CHANGEABLE MESSAGE SIGNS (PCMS)

NOTE: MESSAGE #1A, #1B, #2A, & #2B SHALL BE DISPLAYED 14 DAYS IN ADVANCE OF BEGIN CONSTRUCTION.

WORK

ROAD

SR 15A

DATE

BEGINS

 

CLOSED

LANE

LEFT

RIGHT

MERGE

THEN REPLACED WITH MESSAGE #3A & #3B DURING APPROPRIATE LANE CLOSURES.

THEN REPLACED WITH MESSAGE #4A & #4B DURING APPROPRIATE LANE CLOSURES.

 

CLOSED

LANE

RIGHT

LEFT

MERGE

MESSAGE #4A MESSAGE #4B

MESSAGE #2A MESSAGE #2B

WORK

ROAD

SR 44

DATE

BEGINS

PHASE I

BEGIN SIGNAL WORK.5. 

4.    CONSTRUCT NEW SIDEWALK FROM STA. 356+13.07 TO STA. 357+13.31.

CORNER AS SHOWN IN TEMPORARY TRAFFIC CONTROL PLANS (2).
CONSTRUCT TEMPORARY PEDESTRIAN PATH AND CURB RAMPS ON NORTHWEST 3.

INSTALL EROSION CONTROL DEVICES.2.

IN ACCORDANCE WITH INDEX NO. 102-600, 102-601 AND 102-660.
INSTALL ADVANCE WARNING SIGNS, BARRICADES, AND CONSTRUCTION SIGNS 1.

PHASE III

PHASE IV

COMPLETE REMAINING SIGNAL WORK.8. 

APPLY FINAL REFLECTIVE PAVEMENT MARKINGS AND FINAL STRIPING.7.

CLOSE SR 44 TURN LANES. MILL AND RESURFACE.6.

CLOSE SR 44 EB/WB THROUGH LANES. MILL AND RESURFACE.5.

CLOSE SR 15A NB/SB INSIDE AND TURN LANES. MILL AND RESURFACE.4.

CLOSE SR 15A NB/SB OUTSIDE LANES. MILL AND RESURFACE.3.

INSTALL EROSION CONTROL DEVICES.2.

IN ACCORDANCE WITH INDEX NO. 102-600, 102-613, 102-615.
INSTALL ADVANCE WARNING SIGNS, BARRICADES, AND CONSTRUCTION SIGNS 1.

PHASE II

TO THAT WHICH CAN BE COMPLETED AND SAFED UP IN ONE WORK PERIOD.
WORK BETWEEN TRAVEL WAY AND R/W. LIMIT WORK ADJACENT TO DRIVEWAYS 

6.    CONSTRUCT WIDENING TO TOP LIFT OF STRUCTURAL COURSE AND CONSTRUCT OTHER

CONSTRUCT PERMANENT SIDEWALK ADJACENT TO TURN LANE.5.

4b.   CONSTRUCT WIDENING IN RADIAL RETURN TO TOP LIFT OF STRUCTURAL COURSE.

TTCP LANES AND DEVICES PER TEMPORARY TRAFFIC CONTROL PLANS (2-4).
REMOVE CURB IN RADIAL RETURN, CONSTRUCT BASE AND SAFE UP. CONFIGURE 4a.

     OVERBUILD.
3.   CONSTRUCT DRAINAGE AND CURBING. MILL AROUND THE RADIAL RETURN AND CONSTRUCT 

      POLE AND REMOVE EXISTING POLE.
CONSTRUCT NEW STRAIN POLE IN NORTHWEST CORNER. TRANSFER SPAN WIRE TO NEW 2.

AND TEMPORARY TRAFFIC CONTROL PLANS (2-4).
IN ACCORDANCE WITH INDEX NO. 102-600, 102-601, 102-613, 102-615, 102-660 
INSTALL ADVANCE WARNING SIGNS, BARRICADES, AND CONSTRUCTION SIGNS 1.

SOUTHEAST, AND SOUTHWEST RETURNS.
CONTINUE SIGNAL WORK AND COMPLETE CURB RAMP WORK ON NORTHEAST,2.

TRAFFIC CONTROL PLANS (5-12).
IN ACCORDANCE WITH INDEX NO. 102-600, 102-601, 102-660, AND TEMPORARY
INSTALL ADVANCE WARNING SIGNS, BARRICADES, AND CONSTRUCTION SIGNS 1.

MOT PHASING NOTES
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TEMPORARY TRAFFIC CONTROL     
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PEDESTRIAN DETOUR DETAILS (1)

2. PLACE PEDESTRIAN LCDs ACROSS THE FULL WIDTH OF THE CLOSED SIDEWALK. 

   WIDENING, AND DRAINAGE ON THE NORTHWEST CORNER.

1. THIS DETOUR IS TO BE UTILZED WHILE CONSTRUCTING SIDEWALK, RADIUS 

NOTES:

Pedestrian LCD

Work Zone Sign

Work Area

SYMBOLS

N

N.T.S.

CLOSED

SIDEWALK

R9-9

4'-10' Temporary Pedestrian Pathway

M4-9BL

DETOUR

C
L

O
S
E

D

S
ID

E
W

A
L

K

R9-9

D
E

T
O

U
R

M4-9BL

D
E
T

O
U

R

M4-9BR C
L
O
S
E

D

S
ID

E
W

A
L
K

R9-9

12" WHITE @ 10' INSIDE

DETOUR

D
E

T
O

U
R

M4-9BL

M4-9BR

D
E

T
O

U
R

M4-9BR

DETOUR

M4-9BL

PHASE II

Channelizing Device

152' RADIUS, 10' SPACING TYP.

REDUCE TEMPORARY PATH TO 4' WIDTH BEHIND STRAIN POLE

PAVEMENT MARKINGS

REMOVE CONFLICTING 

0711 17 1  440 SF

PAVEMENT MARKINGS

REMOVE CONFLICTING 

0711 17 1  360 SF

PEDESTRIAN SIGNAL

AUDIBLE TEMPORARY 

PROPOSED R/W LINE

PROPOSED R/W LINE

S
R
 
4
4
 
(N

E
W
 

Y
O

R
K
 

A
V

E
)

S
R
 
4
4
 
(N

E
W
 

Y
O

R
K
 

A
V

E
)

SR 15A (SPRING GARDEN AVE)
SR 15A (SPRING GARDEN AVE)

REMOVE EXISTING PEDESTRIAN SIGNAL

    THE WORK ZONE.

    TRUCK USE WHEN THERE IS NO ACTIVE WORK IN 

1.  INSTALL CHANNELIZING DEVICES PER DETAIL FOR 

NOTES:
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PEDESTRIAN DETOUR DETAILS (2)

2. PLACE PEDESTRIAN LCDs ACROSS THE FULL WIDTH OF THE CLOSED SIDEWALK. 

   DRAINAGE ON THE NORTHWEST CORNER.

1. THIS DETOUR IS TO BE UTILZED WHILE CONSTRUCTING RADIUS WIDENING AND 

NOTES:

Pedestrian LCD

Work Zone Sign

Work Area

SYMBOLS

N

N.T.S.

CLOSED

SIDEWALK

D
E

T
O

U
R

M4-9BR

DETOUR

M4-9BL

R9-9

DETOUR

M4-9BR

@ 10' INSIDE

12" WHITE 

R9-9
CLOSED

SIDEWALK

PAVEMENT MARKINGS

REMOVE CONFLICTING 

D
E

T
O

U
R

M4-9BL

DETOUR
M4-9BL

DETOURM4-9BR

PHASE II

Channelizing Device

50' RADIUS, 10' SPACING TYP.

0711 17 1  180 SF

PEDESTRIAN SIGNAL

AUDIBLE TEMPORARY 

PROPOSED R/W
PROPOSED R/W

REMOVE CONFLICTING PAVEMENT MARKINGS

24" WHITE

0711 17 1  56 SF

SR 15A (SPRING GARDEN AVE)

S
R
 
4
4
 
(N

E
W
 

Y
O

R
K
 

A
V

E
)

S
R
 
4
4
 
(N

E
W
 

Y
O

R
K
 

A
V

E
)

SR 15A (SPRING GARDEN AVE)

    OPENING WIDENED MOT TRUCK RETURN.

    OPERATING) PRIOR TO CONSTRUCTING  DRAINAGE TRUNK LINE AND

2.  EXISTING NW STRAIN POLE MUST BE REMOVED (NEW SIGNAL POLE

    THERE IS NO ACTIVE WORK IN THE WORK ZONE.

1.  INSTALL CHANNELIZING DEVICES PER DETAIL FOR TRUCK USE WHEN 

NOTES:
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SR 44 (NEW YORK AVE) (S
P

R
IN

G
 G

A
R

D
E

N
 A

V
E

)

S
R

 1
5

A
 

MINNESOTA AVE

G
R

A
N

D
 A

V
E

Message Sign

Portable Changeable (Variable)

Lane Identification and Direction of TrafficWork Zone Sign

D
E
TO

U
R

E
N
D

M4-08A

M4-04

M1-05

M1-05

M4-09L

M6-03M4-08

M1-05M4-04

M4-04

M4-09R

PORTABLE CHANGEABLE MESSAGE SIGNS (PCMS 1-4)

MESSAGE #1B

14 DAYS IN ADVANCE OF DETOUR USE.

NOTE: MESSAGE #1A & #1B SHALL BE DISPLAYED 

DETOUR

TRUCK

WB SR 44

MESSAGE #1A

MESSAGE #2B

DURING DETOUR USE.

NOTE: MESSAGE #2A & #2B SHALL BE DISPLAYED 

DETOUR

TRUCK

WB SR 44

MESSAGE #2A

AVE

MINN

USE

PCMS 4

TRUCK DETOUR DETAIL

Work Zone

N

N.T.S.

M6-03

M4-08

M1-05

M4-04

M1-05

M4-09L

M4-04

PCMS 2

M3-04

M3-04

W EST

TRUCK

DETOUR

  44

  44

DETOUR

TRUCK

W EST

  
4

4

D
E

T
O

U
R

T
R

U
C

K

W
E

S
T

M3-04

M3-04

M3-04

W
E

S
T

T
R

U
C

K

D
ET

O
U

R

  
4

4

DETOUR

TRUCK

  44

WEST

M4-04

M1-05

M4-09R

M3-04

DETOUR

TRUCK

  44

WEST

M6-03

M4-08

M1-05

M4-04

M3-04

WEST

TRUCK

DETOUR

  44

PCMS 1

PCMS 3

500'

500'

500'

500'

500'

500'

XPM-XAM

MM/DD/YY

MM/DD/YY

    DURING ACTIVE DETOURS.

    PANELS ALONG MINNESOTA AVE AND GRAND AVE DETOUR ROUTE

2.  COVER EXISTING "NO TRUCKS EXCEPT LOCAL DELIVERIES" SIGN

    FOR TRAFFIC, TO REDUCE IMPACTS TO TRUCK TRAFFIC.

1.  END DETOUR OPERATION AS SOON AS RETURN RADIUS IS SAFE

NOTES: 

500'

500' 200'

1000'

SEE MINNEOSTA AVE DETAIL

MINNESOTA AVE DETAIL

CHANNELIZING DEVICE

MINNESOTA AVE

A
V

E
)

(S
P

R
IN

G
 G

A
R

D
E

N
 

S
R

 1
5

A
 

MINNESOTA AVE

    DETOUR TO FACILITATE TRUCK MOVEMENTS.

    AND OUTSIDE SB LANE DURING ACTIVE 

1.  CLOSE EB TO NB LEFT TURN LANE 

NOTE: 

H
A

Z
E

N
 R

D
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2. PLACE PEDESTRIAN LCDs ACROSS THE FULL WIDTH OF THE CLOSED SIDEWALK. 

   NORTHEAST CORNER FACING SR 15A.

1. THIS DETOUR IS TO BE UTILIZED WHILE REPLACING THE PEDESTAL ON THE

NOTES:

Pedestrian LCD

Work Zone Sign

Work Area

SYMBOLS

N

N.T.S.

D
E

T
O

U
R

M4-9BL

DETOURM4-9BR

PHASE III - PEDESTRIAN DETOUR DETAILS (3)

DETOUR M4-9BL

DETOUR M4-9BL

DETOUR

M4-9BR

D
E

T
O

U
R

M4-9BL

PROPOSED R/W LINE

PROPOSED R/W LINE

SR 15A (SPRING GARDEN AVE)
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REVISIONS
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ROAD NO. FINANCIAL PROJECT IDCOUNTY
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2. PLACE PEDESTRIAN LCDs ACROSS THE FULL WIDTH OF THE CLOSED SIDEWALK. 

   SOUTHEAST CORNER FACING SR 44.

1. THIS DETOUR IS TO BE UTILIZED WHILE REPLACING THE PEDESTAL ON THE 

NOTES:

Pedestrian LCD

Work Zone Sign

Work Area

SYMBOLS

N

N.T.S.

D
E

T
O

U
R

M4-9BL

DETOURM4-9BR

PHASE III - PEDESTRIAN DETOUR DETAILS (4)

DETOUR M4-9BL

D
E
T

O
U

RM4-9BL

D
E

T
O

U
R

M4-9BR

D
E

T
O
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R

M4-9BR

12" WHITE @ 10' INSIDE

PAVEMENT MARKINGS

REMOVE CONFLICTING 

0711 17 1  320 SF

PROPOSED R/W LINE

PROPOSED R/W LINE

SR 15A (SPRING GARDEN AVE)
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DATE DESCRIPTION
NO.
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DEPARTMENT OF TRANSPORTATION

ROAD NO. FINANCIAL PROJECT IDCOUNTY
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2. PLACE PEDESTRIAN LCDs ACROSS THE FULL WIDTH OF THE CLOSED SIDEWALK. 

1. THIS DETOUR IS TO BE UTILIZED WHILE CONSTRUCTING THE NORTHEAST CURB RAMP.

NOTES:

Pedestrian LCD

Work Zone Sign

Work Area

SYMBOLS

N

N.T.S.

D
E

T
O

U
R

M4-9BL

C
L

O
S

E
D

S
ID

E
W

A
L

K

R9-9

R9-9CLOSED

SIDEWALK

DETOUR M4-9BR

R9-9

C
L

O
S

E
D

S
ID

E
W

A
L

K

D
E

T
O

U
R

M4-9BR

D
E

T
O

U
R

M4-9BL

DETOURM4-9BR

PHASE III - PEDESTRIAN DETOUR DETAILS (5A)

D
E

T
O

U
R

M4-9BR

DETOUR M4-9BL

PROPOSED R/W LINE

PROPOSED R/W LINE

SR 15A (SPRING GARDEN AVE)
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K
 

A
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SR 15A (SPRING GARDEN AVE)
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DATE DESCRIPTION

REVISIONS

DATE DESCRIPTION
NO.

SHEETSTATE OF FLORIDA

DEPARTMENT OF TRANSPORTATION

ROAD NO. FINANCIAL PROJECT IDCOUNTY

440787-1-52-01
 

VOLUSIA
 

SR 15A33647 FL, TAMPA
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SRD, INC.
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2. PLACE PEDESTRIAN LCDs ACROSS THE FULL WIDTH OF THE CLOSED SIDEWALK. 

1. THIS DETOUR IS TO BE UTILIZED WHILE CONSTRUCTING THE NORTHEAST CURB RAMP.

NOTES:

Pedestrian LCD

Work Zone Sign

Work Area

SYMBOLS

N

N.T.S.

DETOURM4-9BR

D
E

T
O

U
R

M4-9BR

R9-9

C
L

O
S
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D

S
ID
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W
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D
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T
O
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R

M4-9BR

DETOUR M4-9BL

D
E

T
O

U
R

M4-9BL

CLOSED

SIDEWALK
R9-9

DETOUR
M4-9BL

12" WHITE @ 10' INSIDE

DETOUR

M4-9BL

M4-9BR

D
E

T
O

U
R

24" WHITE

5' Temporary Pedestrian Pathway

PHASE III - PEDESTRIAN DETOUR DETAILS (5B)

PAVEMENT MARKINGS

REMOVE CONFLICTING 

0711 17 1  33 SF

PROPOSED R/W LINE

PROPOSED R/W LINE

SR 15A (SPRING GARDEN AVE)
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DEPARTMENT OF TRANSPORTATION

ROAD NO. FINANCIAL PROJECT IDCOUNTY
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2. PLACE PEDESTRIAN LCDs ACROSS THE FULL WIDTH OF THE CLOSED SIDEWALK. 

   SOUTHEAST CORNER FACING SR 15A

1. THIS DETOUR IS TO BE UTILIZED WHILE REPLACING THE PEDESTAL ON THE

NOTES:

N

N.T.S.

PAVEMENT MARKINGS

REMOVE CONFLICTING 

DETOUR

M4-9BL

DETOURM4-9BR

Pedestrian LCD

Work Zone Sign

Work Area

SYMBOLS

DETOUR

M4-9BR

D
E

T
O

U
R

M4-9BL

DETOUR M4-9BL

D
E

T
O

U
R

M4-9BR

PHASE III - PEDESTRIAN DETOUR DETAILS (6)

0711 17 1  480 SF

PROPOSED R/W LINEPROPOSED R/W LINE

SR 15A (SPRING GARDEN AVE)
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DATE DESCRIPTION

REVISIONS

DATE DESCRIPTION
NO.

SHEETSTATE OF FLORIDA

DEPARTMENT OF TRANSPORTATION

ROAD NO. FINANCIAL PROJECT IDCOUNTY
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2. PLACE PEDESTRIAN LCDs ACROSS THE FULL WIDTH OF THE CLOSED SIDEWALK. 

   FACING SR 15A.

1. THIS DETOUR IS TO BE UTILIZED WHILE CONSTRUCTING THE SOUTHWEST CURB RAMP

NOTES:

C
L

O
S

E
D

S
ID

E
W

A
L

K

R9-9

N

N.T.S.

CLOSED

SID
EWALK

R9-9

DET
OUR

M4-9BL

D
E

T
O

U
R

M4-9BL

CLOSED

SIDEWALK

R9-9

DETOURM4-9BR

Pedestrian LCD

Work Zone Sign

Work Area

SYMBOLS

4' Temporary Pedestrian Pathway

DETOUR

M4-9BR

D
E

T
O

U
R

M4-9BL

DETOUR M4-9BL

D
E

T
O

U
R

M4-9BR

PHASE III - PEDESTRIAN DETOUR DETAILS (7)

(DO NOT INSTALL NEW PEDESTRIAN POLE UNTIL CURB RAMP IS OPEN TO PUBLIC)

REDUCE TEMPORARY PATH TO 3.5' WIDTH AT CURB CORNER

PROPOSED R/W LINEPROPOSED R/W LINE

SR 15A (SPRING GARDEN AVE)
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NO.
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DEPARTMENT OF TRANSPORTATION

ROAD NO. FINANCIAL PROJECT IDCOUNTY
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2. PLACE PEDESTRIAN LCDs ACROSS THE FULL WIDTH OF THE CLOSED SIDEWALK. 

   FACING SR 44.

1. THIS DETOUR IS TO BE UTILIZED WHILE CONSTRUCTING THE SOUTHWEST CURB RAMP

NOTES:

Pedestrian LCD

Work Zone Sign

Work Area

SYMBOLS

N

N.T.S.

DETOUR

M4-9BR

CLOSED

SIDEWALKR9-9

C
L

O
S

E
D

S
ID

E
W

A
L

K

R9-9

D
E

T
O

U
R

M4-9BL

12" WHITE @ 10' INSIDE

PAVEMENT MARKINGS

REMOVE CONFLICTING 

DETOUR

M4-9BR

3.5'-4' Temporary Pedestrian Pathway

C
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E
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S
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W

A
L
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R9-9

D
E

T
O

U
RM4-9BR
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M4-9BL

DETOUR

M4-9BL

D
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T
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U
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M4-9BR

PHASE III - PEDESTRIAN DETOUR DETAILS (8)

REDUCE TEMPORARY PATH TO 3.5' WIDTH BEHIND STRAIN POLE

0711 17 1  120 SF

PROPOSED R/W LINE

PROPOSED R/W LINE

REMOVE TEMPORARY PATH

SR 15A (SPRING GARDEN AVE)
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DATE DESCRIPTION

REVISIONS

DATE DESCRIPTION
NO.

SHEETSTATE OF FLORIDA

DEPARTMENT OF TRANSPORTATION

ROAD NO. FINANCIAL PROJECT IDCOUNTY
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2. PLACE PEDESTRIAN LCDs ACROSS THE FULL WIDTH OF THE CLOSED SIDEWALK. 

   QUADRANT OF THE INTERSECTION.

1. THIS DETOUR IS TO BE UTILIZED WHILE CONSTRUCTING SIDEWALK IN THE SOUTHWEST

NOTES:

Pedestrian LCD

Work Zone Sign

Work Area

SYMBOLS

N

N.T.S.

DETOUR

M4-9BR

C
L

O
S

E
D

S
ID

E
W

A
L

K

R9-9

D
E

T
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RM4-9BR

D
E
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M4-9BL

DETOUR

M4-9BL

D
E

T
O

U
R

M4-9BR

PHASE III - PEDESTRIAN DETOUR DETAILS (9)
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R9-9

M4-9BL

DETOUR
M4-9BL
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12" WHITE @ 10' INSIDE

PROPOSED R/W LINE

PROPOSED R/W LINE

REMOVE TEMPORARY PATH
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MANHOLE / TO REMAIN

AT&T

PULLBOX / TO BE RELOCATED

UNITI FIBER / BY UAO

8" WATER / TO BE RETIRED

CITY OF DELAND / BY UAO

WATER VALVE/ TO BE REMOVED

CITY OF DELAND / BY UAO

3" WATER / TO BE RETIRED

CITY OF DELAND / BY UAO

2" WATER / TO BE RETIRED

CITY OF DELAND / BY UAO

WATER VALVE / TO BE REMOVED

CITY OF DELAND / BY UAO

1.25" CONDUIT W/ BFO / TO REMAIN

UNITI FIBER

(12) 1.5" BFOC / TO REMAIN

LEVEL 3 COMMUNICATIONS

24 BFOC / TO REMAIN

AT&T

12.47/7.2 kV OE/ TO REMAIN

DUKE ENERGY-DIST

900 BT / TO REMAIN

AT&T

(16) 4" PVC DUCTS / TO REMAIN

AT&T

(9) 4" PVC DUCTS / TO REMAIN

AT&T

(30) 4" PVC DUCTS / TO REMAIN

AT&T

WATER VALVE / TO BE REMOVED

CITY OF DELAND / BY UAO

SR 15A (SPRING GARDEN AVE)
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MANHOLE / TO REMAIN

DUKE ENERGY-DIST

Exist. R/W Line

Exist. R/W Line

Exist. R/W Line

Exist. R/W Line

� SURVEY SR15A

� SURVEY SR44

900 BT COP / TO BE RELOCATED
AT&T / BY UAO

(3) 4" PVC DUCTS / TO REMAIN
AT&T

(12) 1.5" BFOC / TO REMAIN
LEVEL 3 COMMUNICATIONS

PULLBOX / TO REMAIN
LEVEL 3 COMMUNICATIONS

10 40

Feet

0(3) 4" PVC DUCT / TO REMAIN
AT&T

12.47/7.2 kv 12.47/7.2 kv

R/W LINE
PROPOSED 

PROPOSED R/W LINE

Exist. R/W Line

120/
240v

Exist. FDOT Signal Conduit

VVH 1
VVH 2-1

VVH 2-3

VVH 2-5

VVH 2-4

VVH 2-2

VVH 8

VVH 8-2

VVH 7-1

VVH 7-2

VVH 7-3

VVH 7-4

(3) 1.25" HDPE DUCTS / TO REMAIN
ZAYO

(2) 2" DBC BT / TO BE RELOCATED
AT&T / BY UAO

(2) 4.5" PVC BT / TO BE RELOCATED
AT&T / BY UAO

210 BT & 900 BT / TO BE PROTECTED
AT&T / BY UAO

4" PVC DUCT / TO BE PROTECTED
AT&T / BY UAO

MANHOLE / TO REMAIN
AT&T

VVH 9

VVH 10-4

VVH 10-1

VVH 10-2

VVH 10-3

VVH 11-3

VVH 11-2

VVH 11-1

VVH 14

MANHOLE / TO BE ADJUSTED
AT&T / BY UAO

VVH 12

VVH 13

VVH 18-1

VVH 18-2

VVH 18-3

VVH 19

VVH 16

VVH 17

120/240v OE / TO REMAIN
DUKE ENERGY-DIST.

(2) 4.5" PVC BE/ TO REMAIN
DUKE ENERGY-DIST 

VVH 26

DATE DESCRIPTION

REVISIONS

DATE DESCRIPTION
NO.
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8

120/240v OE / TO REMAIN

DUKE ENERGY-DIST

8" WATER / TO BE RETIRED

CITY OF DELAND / BY UAO

210 BT & 900 BT / TO BE PROTECTED

AT&T / BY UAO

(1) 4" PVC DUCT / TO REMAIN

AT&T

HYDRANT & VALVE / TO BE REMOVED

CITY OF DELAND / BY UAO

HYDRANT / TO BE RELOCATED

CITY OF DELAND / BY UAO

POWER POLE & OH LINES/ TO BE RELOCATED

DUKE ENERGY-DIST / BY UAO

POWER POLE & OH LINES / TO BE RELOCATED

DUKE ENERGY-DIST / BY UAO

SR 15A (SPRING GARDEN AVE)

Exist. R/W Line

Exist. R/W Line

� SURVEY SR15A

50 BT COP / TO REMAIN
AT&T

50 OT COP / TO REMAIN
AT&T

(12) 1.5" BFOC / TO REMAIN
LEVEL 3 COMMUNICATIONS

10 40

Feet

0

12.47/7.2 kV OE / TO REMAIN
DUKE ENERGY-DIST

120/240v OE / TO REMAIN
DUKE ENERGY-DIST

120/240v OE / TO BE RELOCATED
DUKE ENERGY-DIST / BY UAO

120/240v OE / TO BE RELOCATED
DUKE ENERGY-DIST / BY UAO
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12.4/7.2 kV

120/240v

PROPOSED R/W LINE

Exist. R/W Line

POWER POLE / TO REMAIN
DUKE ENERGY-DIST

POWER POLE / TO REMAIN
DUKE ENERGY-DIST

POWER POLE / TO REMAIN
DUKE ENERGY-DIST

POWER POLE & OH LINES/ TO BE RELOCATED
DUKE ENERGY-DIST / BY UAO

Exist. FDOT Signal Conduit

Exist. R/W Line

OFOC / TO REMAIN
SPECTRUM

VVH 3-1

VVH 3-2

VVH 3-3

VVH 3-4

VVH 3-5

VVH 3-6

VVH 4-1

VVH 4-3
VVH 4-2

VVH 4-5

VVH 4-4

VVH 4-6

VVH 5-1

VVH 5-2

VVH 5-3

VVH 5-4

VVH 5-5
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VVH 6-3

VVH 6-4

VVH 22

VVH 23

VVH 24

VVH 25

VVH 21

VVH 20

1
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WATER VALVE / TO REMAIN
CITY OF DELAND

WATER VALVE / TO BE ADJUSTED
CITY OF DELAND / BY UAO

SERVICE LINE LATERAL / TO BE REMOVED
CITY OF DELAND / BY UAO

120/240V OE / TO BE RELOCATED
DUKE ENERGY-DIST/ BY UAO

SERVICE LINE LATERAL / TO BE REMOVED
CITY OF DELAND / BY UAO

SERVICE LINE LATERAL / TO BE RELOCATED
CITY OF DELAND / BY UAO

4" PVC DUCT / TO BE PROTECTED
AT&T / BY UAO

DATE DESCRIPTION

REVISIONS

DATE DESCRIPTION
NO.

SHEETSTATE OF FLORIDA

DEPARTMENT OF TRANSPORTATION

ROAD NO. FINANCIAL PROJECT IDCOUNTY

440787-1-52-01
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SR 15A33647 FL, TAMPA
17425 BRIDGE HILL COURT, SUITE 200
SRD, INC.

84309LICENSE NUMBER: 
JASON SMITH, P.E.
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